
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 521 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   396,247.25                                                   ROUTE : COUNTY ROAD 200S 
     CALL ORDER   : 521                     CONTRACT ID : B -27090-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $       413,833.36  100.0000% 
   2   35-1058755     BAKER & SCHULTZ, INC.                                                      $       456,337.70  110.2709% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       533,758.95  128.9792% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1058755          |(   3  ) 35-1618530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION & REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8311.43000        8311.43|    4000.00000        4000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1456.55000       11652.40|    2050.00000       16400.00|    1500.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   20691.67000       20691.67|   22000.00000       22000.00|   26000.00000       26000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6207.50000        6207.50|   11000.00000       11000.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51328                       LUMP |    7500.00000        7500.00|    5950.00000        5950.00|   27000.00000       27000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS -    |                             |                             | 
  SUBSTRUCTURE                            |                             |                             | 
0008 202-51328                       LUMP |   16250.00000       16250.00|   67130.00000       67130.00|   55000.00000       55000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS -    |                             |                             | 
  SUPERSTRUCTURE                          |                             |                             | 
0009 203-02000              218.000  m3   |      13.20000        2877.60|      27.75000        6049.50|      21.00000        4578.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             2098.000  m3   |      12.85000       26959.30|      18.00000       37764.00|      20.00000       41960.00 
  BORROW                                  |                             |                             | 
0011 203-51223              107.000  m3   |      26.00000        2782.00|      15.00000        1605.00|      15.00000        1605.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   396,247.25                                                   ROUTE : COUNTY ROAD 200S 
     CALL ORDER   : 521                     CONTRACT ID : B -27090-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1618530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06931               28.000  Mg   |     100.00000        2800.00|      41.50000        1162.00|      50.00000        1400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               28.500  Mg   |     110.00000        3135.00|      46.70000        1330.95|      50.00000        1425.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              405.000  m    |       4.91000        1988.55|       5.14000        2081.70|       5.00000        2025.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220               76.000  m3   |      60.00000        4560.00|     130.00000        9880.00|     300.00000       22800.00 
  EXCAVATION, WET                         |                             |                             | 
0016 207-07503              830.000  m2   |      11.00000        9130.00|      10.60000        8798.00|       6.00000        4980.00 
  SUBGRADE TREATMENT, TYPE E              |                             |                             | 
0017 213-52830                9.000  m3   |     135.00000        1215.00|      90.00000         810.00|     175.00000        1575.00 
  FLOWABLE MORTAR                         |                             |                             | 
0018 301-07448              729.000  Mg   |      25.00000       18225.00|      19.50000       14215.50|      24.00000       17496.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 306-08043              241.000  m2   |      11.00000        2651.00|      10.00000        2410.00|      12.00000        2892.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07432              131.300  Mg   |      67.37000        8845.68|      67.50000        8862.75|      70.00000        9191.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435              184.600  Mg   |      52.55000        9700.73|      52.55000        9700.73|      56.00000       10337.60 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 404-05514              265.000  m2   |      14.30000        3789.50|      14.30000        3789.50|       6.50000        1722.50 
  SEAL COAT, 5                            |                             |                             | 
0023 405-05518             1246.000  m2   |       0.01000          12.46|       0.01000          12.46|       0.65000         809.90 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0024 406-05521             1466.000  m2   |       1.00000        1466.00|       1.00000        1466.00|       0.20000         293.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06037                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     725.00000        2900.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0026 601-06374                4.000  EACH |     660.00000        2640.00|     660.00000        2640.00|     800.00000        3200.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0027 601-99105              171.450  m    |      44.30000        7595.24|      44.30000        7595.24|      50.00000        8572.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0028 603-02664                1.000  EACH |    7300.00000        7300.00|    7310.00000        7310.00|   10750.00000       10750.00 
  GATE, CATTLE                            |                             |                             | 
0029 603-06040              112.000  m    |      20.60000        2307.20|      20.60000        2307.20|      30.00000        3360.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0030 603-94217              229.000  m    |      16.00000        3664.00|      16.00000        3664.00|      16.00000        3664.00 
  FENCE, BARBED WIRE, 5 STRAND, 1220 mm   |                             |                             | 
0031 609-06257              119.000  m2   |      75.00000        8925.00|      58.00000        6902.00|      85.00000       10115.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   396,247.25                                                   ROUTE : COUNTY ROAD 200S 
     CALL ORDER   : 521                     CONTRACT ID : B -27090-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1618530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 616-02320              729.000  m2   |       2.75000        2004.75|       2.35000        1713.15|       3.00000        2187.00 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              416.800  Mg   |      28.00000       11670.40|      22.40000        9336.32|      30.00000       12504.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-01004                2.000  EACH |     650.00000        1300.00|     650.00000        1300.00|     675.00000        1350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-01371               17.000  kg   |      14.60000         248.20|      19.40000         329.80|      15.00000         255.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0036 621-06545                0.300  Mg   |     707.22000         212.17|     760.00000         228.00|     725.00000         217.50 
  FERTILIZER                              |                             |                             | 
0037 621-06548                2.400  kg   |     134.35000         322.44|      55.00000         132.00|     135.00000         324.00 
  SEED MIXTURE, CV                        |                             |                             | 
0038 621-06553               42.000  kg   |       7.37000         309.54|       7.96000         334.32|       7.50000         315.00 
  SEED MIXTURE, R                         |                             |                             | 
0039 621-06565                1.700  Mg   |     144.27000         245.26|     577.00000         980.90|     145.00000         246.50 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567               13.900  kL   |       1.00000          13.90|       5.00000          69.50|       1.00000          13.90 
  WATER                                   |                             |                             | 
0041 621-06575              765.000  m2   |       4.62000        3534.30|       6.42000        4911.30|       4.75000        3633.75 
  SODDING, NURSERY                        |                             |                             | 
0042 622-52436                3.000  EACH |      16.62000          49.86|      25.00000          75.00|      18.00000          54.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0043 622-91786               80.000  EACH |       8.28000         662.40|       9.75000         780.00|       8.50000         680.00 
  SEEDLING                                |                             |                             | 
0044 622-98200                4.000  EACH |      16.65000          66.60|      25.00000         100.00|      18.00000          72.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0045 701-01849              247.200  m    |     154.50000       38192.40|     132.00000       32630.40|     150.00000       37080.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0046 701-08350               68.400  m    |     263.75000       18040.50|     152.00000       10396.80|     240.00000       16416.00 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                             |                             | 
  ENCASED, 7.92 mm, 356 mm                |                             |                             | 
0047 702-90915               37.000  m3   |     650.00000       24050.00|     475.00000       17575.00|     750.00000       27750.00 
  CONCRETE, A SKIRT WALLS                 |                             |                             | 
0048 703-51030             7524.000  kg   |       1.75000       13167.00|       1.30000        9781.20|       1.80000       13543.20 
  REINFORCING STEEL                       |                             |                             | 
0049 703-51032             8370.000  kg   |       1.95000       16321.50|       1.44000       12052.80|       2.10000       17577.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   396,247.25                                                   ROUTE : COUNTY ROAD 200S 
     CALL ORDER   : 521                     CONTRACT ID : B -27090-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1618530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ, INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 704-51002              139.000  m3   |     425.00000       59075.00|     475.00000       66025.00|     600.00000       83400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0051 706-06344               60.960  m    |     238.00000       14508.48|     238.00000       14508.48|     165.00000       10058.40 
  RAILING, TS-1                           |                             |                             | 
0052 709-51821                       LUMP |    1122.80000        1122.80|    1500.00000        1500.00|    1400.00000        1400.00 
  SURFACE SEAL                            |                             |                             | 
0053 801-04308                2.000  EACH |     350.00000         700.00|     210.00000         420.00|     225.00000         450.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06640                6.000  EACH |     185.00000        1110.00|     150.00000         900.00|     155.00000         930.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-07118               14.400  m    |      64.00000         921.60|      43.00000         619.20|      45.00000         648.00 
  BARRICADE, III-A                        |                             |                             | 
     SECTION TOTALS                       |           $       413,833.36|           $       456,337.70|           $       533,758.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       413,833.36|           $       456,337.70|           $       533,758.95 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/20/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       993,972.83  100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,037,854.60  104.4148% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     1,066,117.44  107.2582% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,071,233.25  107.7729% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,072,000.00  107.8500% 
   6   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     1,093,895.66  110.0529% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1609544          |(   3  ) 35-1128289 
                                          |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO          |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   10960.00000       10960.00|    9500.00000        9500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1800.00000       21600.00|    1600.00000       19200.00|    1450.00000       17400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   49000.00000       49000.00|   51800.00000       51800.00|   53305.00000       53305.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    5330.50000        5330.50 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              303.000  SYS  |      17.00000        5151.00|       9.00000        2727.00|      14.39000        4360.17 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1130.000  LFT  |       1.95000        2203.50|       2.20000        2486.00|       2.00000        2260.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02272               88.000  LFT  |       6.00000         528.00|       6.00000         528.00|      12.00000        1056.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02276                4.000  EACH |     500.00000        2000.00|     175.00000         700.00|     600.00000        2400.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0011 202-02277             1181.000  LFT  |       2.50000        2952.50|       2.00000        2362.00|       4.25000        5019.25 
  GUTTER, LIP, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1609544         |(   3  ) 35-1128289 
                                          |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO          |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-51328                       LUMP |   90000.00000       90000.00|  167410.00000      167410.00|  137012.00000      137012.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-91840              100.000  LFT  |       5.00000         500.00|       4.50000         450.00|       9.00000         900.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0014 203-90014                6.850  STA  |     700.00000        4795.00|     300.00000        2055.00|     950.00000        6507.50 
  LINEAR GRADING                          |                             |                             | 
0015 205-06937             2500.000  LFT  |       1.36000        3400.00|       1.54000        3850.00|       1.50000        3750.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51230                8.000  CYS  |      65.00000         520.00|     150.00000        1200.00|      60.00000         480.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 211-02050                6.000  CYS  |     125.00000         750.00|      60.00000         360.00|     100.00000         600.00 
  B BORROW                                |                             |                             | 
0018 302-07455               53.000  CYS  |      35.00000        1855.00|      46.00000        2438.00|      77.00000        4081.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0019 306-08033             1483.000  SYS  |       3.30000        4893.90|       4.80000        7118.40|       3.50000        5190.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043              237.000  SYS  |       4.75000        1125.75|       3.84000         910.08|       5.00000        1185.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 406-05521             3792.000  SYS  |       0.10000         379.20|       0.11000         417.12|       0.10000         379.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 502-06329               98.000  SYS  |      60.00000        5880.00|      80.00000        7840.00|      65.00000        6370.00 
  PCCP, 12 IN.                            |                             |                             | 
0023 503-03489               44.000  EACH |      20.00000         880.00|      16.00000         704.00|      20.00000         880.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0024 503-05310               88.000  LFT  |     125.00000       11000.00|     130.00000       11440.00|     150.00000       13200.00 
  TERMINAL JOINT                          |                             |                             | 
0025 601-01522                4.000  EACH |    1600.00000        6400.00|    1800.00000        7200.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-01626                1.000  EACH |    1275.00000        1275.00|    1440.00000        1440.00|    1275.00000        1275.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0027 601-06035              350.000  LFT  |       5.15000        1802.50|       5.82000        2037.00|       5.15000        1802.50 
  GUARDRAIL, RESET                        |                             |                             | 
0028 601-06854                1.000  EACH |    2400.00000        2400.00|    2700.00000        2700.00|    2400.00000        2400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-07024                2.000  EACH |    5700.00000       11400.00|    6440.00000       12880.00|    5000.00000       10000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0030 601-94689                4.000  EACH |    2050.00000        8200.00|    2300.00000        9200.00|    2050.00000        8200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1609544         |(   3  ) 35-1128289 
                                          |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO          |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-99105              937.500  LFT  |      13.55000       12703.13|      15.30000       14343.75|      13.55000       12703.13 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 601-99123                1.000  EACH |    2400.00000        2400.00|    2700.00000        2700.00|    2400.00000        2400.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0033 602-06639              720.000  LFT  |      25.00000       18000.00|      19.00000       13680.00|      17.00000       12240.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0034 602-06646              400.000  LFT  |      22.00000        8800.00|      17.00000        6800.00|      16.00000        6400.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0035 602-06729               24.000  EACH |       8.00000         192.00|      10.00000         240.00|       9.00000         216.00 
  BARRIER DELINEATOR                      |                             |                             | 
0036 603-06045              100.000  LFT  |      12.90000        1290.00|      15.00000        1500.00|      12.90000        1290.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0037 609-06259              223.000  SYS  |      55.00000       12265.00|      72.00000       16056.00|      58.00000       12934.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0038 610-07487              485.000  TON  |      63.00000       30555.00|      71.19000       34527.15|      66.00000       32010.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 616-02320              642.000  SYS  |       2.25000        1444.50|       1.80000        1155.60|       2.50000        1605.00 
  GEOTEXTILES                             |                             |                             | 
0040 616-05688               85.000  TON  |      35.00000        2975.00|      40.00000        3400.00|      39.00000        3315.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0041 616-06405              287.000  TON  |      22.00000        6314.00|      26.00000        7462.00|      29.00000        8323.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                2.000  EACH |      75.00000         150.00|      85.00000         170.00|      80.00000         160.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06560             1900.000  SYS  |       0.46000         874.00|       0.52000         988.00|       0.50000         950.00 
  MULCHED SEEDING, U                      |                             |                             | 
0044 702-51005               88.000  CYS  |     750.00000       66000.00|     710.00000       62480.00|     775.00000       68200.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 702-51110             1288.000  LBS  |       1.75000        2254.00|       1.78000        2292.64|       1.75000        2254.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0046 703-51030             2284.000  LBS  |       0.80000        1827.20|       0.66000        1507.44|       0.65000        1484.60 
  REINFORCING STEEL                       |                             |                             | 
0047 703-51032           138900.000  LBS  |       0.85000      118065.00|       0.77000      106953.00|       0.75000      104175.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 704-51002              423.000  CYS  |     425.00000      179775.00|     420.61000      177918.03|     420.00000      177660.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-05732                4.000  EACH |    1250.00000        5000.00|    1360.00000        5440.00|    1850.00000        7400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1609544         |(   3  ) 35-1128289 
                                          |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO          |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 706-51020               81.000  CYS  |     500.00000       40500.00|     440.00000       35640.00|     385.00000       31185.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0051 709-51821                       LUMP |   10540.00000       10540.00|   12135.00000       12135.00|   10750.00000       10750.00 
  SURFACE SEAL                            |                             |                             | 
0052 711-51038                       LUMP |   35000.00000       35000.00|   47912.00000       47912.00|   49000.00000       49000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0053 711-51864              112.000  EACH |      22.00000        2464.00|      20.34000        2278.08|      20.00000        2240.00 
  DRILLED HOLE                            |                             |                             | 
0054 711-51877                       LUMP |   55000.00000       55000.00|   27640.00000       27640.00|   33000.00000       33000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0055 711-96800              336.000  EACH |       5.00000        1680.00|       3.44000        1155.84|       3.50000        1176.00 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0056 715-91361               12.000  LFT  |      14.00000         168.00|      16.00000         192.00|      26.00000         312.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0057 720-44296                2.000  EACH |     250.00000         500.00|     150.00000         300.00|     600.00000        1200.00 
  CAP INLET                               |                             |                             | 
0058 724-51925              160.000  LFT  |     110.00000       17600.00|      92.00000       14720.00|     125.00000       20000.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0059 726-92406                7.000  EACH |     985.00000        6895.00|     766.00000        5362.00|     850.00000        5950.00 
  BEARING ASSEMBLY, ELASTOMERIC , E1      |                             |                             | 
0060 726-92406                7.000  EACH |     715.00000        5005.00|     540.00000        3780.00|     775.00000        5425.00 
  BEARING ASSEMBLY, ELASTOMERIC , E4      |                             |                             | 
0061 726-92406                7.000  EACH |     730.00000        5110.00|     557.00000        3899.00|     780.00000        5460.00 
  BEARING ASSEMBLY, ELASTOMERIC , E5      |                             |                             | 
0062 726-92406                7.000  EACH |    1025.00000        7175.00|     800.00000        5600.00|    1010.00000        7070.00 
  BEARING ASSEMBLY, ELASTOMERIC , E6      |                             |                             | 
0063 726-92406                7.000  EACH |     755.00000        5285.00|     574.00000        4018.00|     800.00000        5600.00 
  BEARING ASSEMBLY, ELASTOMERIC , E7      |                             |                             | 
0064 726-92406                7.000  EACH |     950.00000        6650.00|     749.00000        5243.00|     975.00000        6825.00 
  BEARING ASSEMBLY, ELASTOMERIC , E8      |                             |                             | 
0065 729-51875               62.000  SFT  |      30.00000        1860.00|      24.00000        1488.00|      48.00000        2976.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
0066 801-01093               10.000  EACH |     550.00000        5500.00|     878.00000        8780.00|     575.00000        5750.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0067 801-04308                4.000  EACH |     250.00000        1000.00|     310.00000        1240.00|     265.00000        1060.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06207              463.000  LFT  |       1.10000         509.30|       1.13000         523.19|       1.10000         509.30 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1609544         |(   3  ) 35-1128289 
                                          |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO          |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 801-06625               12.000  EACH |      65.00000         780.00|      56.00000         672.00|      80.00000         960.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               61.000  EACH |      89.00000        5429.00|     118.00000        7198.00|      95.00000        5795.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06710              240.000  DAY  |      10.00000        2400.00|      12.00000        2880.00|      30.00000        7200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0072 801-06775                       LUMP |   25000.00000       25000.00|   25802.00000       25802.00|   61500.00000       61500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               72.000  LFT  |      10.00000         720.00|      10.00000         720.00|      10.50000         756.00 
  BARRICADE, III-A                        |                             |                             | 
0074 801-07119               72.000  LFT  |      12.00000         864.00|      10.00000         720.00|      12.50000         900.00 
  BARRICADE, III-B                        |                             |                             | 
0075 801-09133                3.000  EACH |    5800.00000       17400.00|    6277.00000       18831.00|    7600.00000       22800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0076 802-05701               59.000  LFT  |      12.00000         708.00|       6.50000         383.50|       5.70000         336.30 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76045               11.000  SFT  |      17.00000         187.00|      23.00000         253.00|      20.50000         225.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0078 808-06713             2645.000  LFT  |       0.25000         661.25|       0.25000         661.25|       0.26000         687.70 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0079 808-06714             2364.000  LFT  |       0.25000         591.00|       0.25000         591.00|       0.26000         614.64 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0080 808-06716              281.000  LFT  |       1.10000         309.10|       1.13000         317.53|       1.15000         323.15 
  LINE, REMOVE                            |                             |                             | 
0081 808-75996               31.000  EACH |      20.00000         620.00|      10.00000         310.00|      13.50000         418.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0082 808-75998               31.000  EACH |      35.00000        1085.00|      51.00000        1581.00|      37.00000        1147.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       993,972.83|           $     1,037,854.60|           $     1,066,117.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       993,972.83|           $     1,037,854.60|           $     1,066,117.44 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   10129.23000       10129.23|   10509.50000       10509.50 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1600.00000       19200.00|    2420.00000       29040.00|    1262.57000       15150.84 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   53000.00000       53000.00|   53498.00000       53498.00|   54694.78000       54694.78 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5000.00000        5000.00|    5719.89000        5719.89|    9956.43000        9956.43 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              303.000  SYS  |      15.00000        4545.00|      13.11000        3972.33|      15.45000        4681.35 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1130.000  LFT  |       2.00000        2260.00|       2.17000        2452.10|       2.25000        2542.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02272               88.000  LFT  |      20.00000        1760.00|      11.33000         997.04|       5.31000         467.28 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02276                4.000  EACH |     250.00000        1000.00|      64.62000         258.48|     109.12000         436.48 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0011 202-02277             1181.000  LFT  |       3.00000        3543.00|       5.93000        7003.33|       3.17000        3743.77 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0012 202-51328                       LUMP |  100000.00000      100000.00|  152036.84000      152036.84|  149585.76000      149585.76 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-91840              100.000  LFT  |       2.50000         250.00|       5.01000         501.00|       2.89000         289.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0014 203-90014                6.850  STA  |    1200.00000        8220.00|    1020.41000        6989.81|     953.14000        6529.01 
  LINEAR GRADING                          |                             |                             | 
0015 205-06937             2500.000  LFT  |       1.40000        3500.00|       1.51000        3775.00|       2.33000        5825.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51230                8.000  CYS  |     150.00000        1200.00|      47.31000         378.48|      34.65000         277.20 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 211-02050                6.000  CYS  |     150.00000         900.00|      92.18000         553.08|      37.90000         227.40 
  B BORROW                                |                             |                             | 
0018 302-07455               53.000  CYS  |      60.00000        3180.00|      26.51000        1405.03|      45.93000        2434.29 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08033             1483.000  SYS  |       4.00000        5932.00|       4.77000        7073.91|       3.91000        5798.53 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043              237.000  SYS  |       4.00000         948.00|       4.96000        1175.52|       4.65000        1102.05 
  MILLING, TRANSITION                     |                             |                             | 
0021 406-05521             3792.000  SYS  |       0.10000         379.20|       0.04000         151.68|       0.12000         455.04 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 502-06329               98.000  SYS  |      75.00000        7350.00|      66.07000        6474.86|      50.00000        4900.00 
  PCCP, 12 IN.                            |                             |                             | 
0023 503-03489               44.000  EACH |      15.00000         660.00|      30.73000        1352.12|      13.82000         608.08 
  RETROFITTED TIE BARS                    |                             |                             | 
0024 503-05310               88.000  LFT  |     125.00000       11000.00|     109.72000        9655.36|     121.73000       10712.24 
  TERMINAL JOINT                          |                             |                             | 
0025 601-01522                4.000  EACH |    1600.00000        6400.00|    1780.96000        7123.84|    1847.82000        7391.28 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-01626                1.000  EACH |    1275.00000        1275.00|    1419.20000        1419.20|    1472.48000        1472.48 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0027 601-06035              350.000  LFT  |       5.25000        1837.50|       5.73000        2005.50|       5.95000        2082.50 
  GUARDRAIL, RESET                        |                             |                             | 
0028 601-06854                1.000  EACH |    2400.00000        2400.00|    2671.44000        2671.44|    2771.74000        2771.74 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-07024                2.000  EACH |    5700.00000       11400.00|    6344.68000       12689.36|    6582.88000       13165.76 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0030 601-94689                4.000  EACH |    2050.00000        8200.00|    2281.86000        9127.44|    2367.53000        9470.12 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              937.500  LFT  |      14.00000       13125.00|      15.09000       14146.88|      15.65000       14671.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 601-99123                1.000  EACH |    2400.00000        2400.00|    2671.44000        2671.44|    2771.74000        2771.74 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0033 602-06639              720.000  LFT  |      25.00000       18000.00|      12.94000        9316.80|      18.30000       13176.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0034 602-06646              400.000  LFT  |      20.00000        8000.00|      10.44000        4176.00|      18.29000        7316.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0035 602-06729               24.000  EACH |       8.00000         192.00|      16.70000         400.80|       8.66000         207.84 
  BARRIER DELINEATOR                      |                             |                             | 
0036 603-06045              100.000  LFT  |      13.00000        1300.00|      14.36000        1436.00|      14.90000        1490.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0037 609-06259              223.000  SYS  |      80.00000       17840.00|      52.52000       11711.96|      48.91000       10906.93 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 610-07487              485.000  TON  |      64.00000       31040.00|      44.05000       21364.25|      72.76000       35288.60 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 616-02320              642.000  SYS  |       4.00000        2568.00|       3.94000        2529.48|       2.13000        1367.46 
  GEOTEXTILES                             |                             |                             | 
0040 616-05688               85.000  TON  |      42.00000        3570.00|      34.38000        2922.30|      32.13000        2731.05 
  RIPRAP, CLASS 1                         |                             |                             | 
0041 616-06405              287.000  TON  |      32.00000        9184.00|      24.95000        7160.65|      23.15000        6644.05 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                2.000  EACH |     125.00000         250.00|      83.49000         166.98|      86.62000         173.24 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06560             1900.000  SYS  |       0.50000         950.00|       0.51000         969.00|       0.53000        1007.00 
  MULCHED SEEDING, U                      |                             |                             | 
0044 702-51005               88.000  CYS  |     800.00000       70400.00|     720.64000       63416.32|     604.81000       53223.28 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 702-51110             1288.000  LBS  |       3.25000        4186.00|       3.64000        4688.32|       2.52000        3245.76 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0046 703-51030             2284.000  LBS  |       0.80000        1827.20|       0.69000        1575.96|       0.83000        1895.72 
  REINFORCING STEEL                       |                             |                             | 
0047 703-51032           138900.000  LBS  |       0.90000      125010.00|       0.76000      105564.00|       0.80000      111120.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 704-51002              423.000  CYS  |     525.00000      222075.00|     536.19000      226808.37|     548.05000      231825.15 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-05732                4.000  EACH |    1500.00000        6000.00|    1335.73000        5342.92|    1385.87000        5543.48 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0050 706-51020               81.000  CYS  |     450.00000       36450.00|     434.11000       35162.91|     450.41000       36483.21 
  CONCRETE, C, RAILING                    |                             |                             | 
0051 709-51821                       LUMP |   11000.00000       11000.00|   13637.34000       13637.34|   11536.26000       11536.26 
  SURFACE SEAL                            |                             |                             | 
0052 711-51038                       LUMP |   53000.00000       53000.00|   39214.62000       39214.62|   59944.59000       59944.59 
  STRUCTURAL STEEL                        |                             |                             | 
0053 711-51864              112.000  EACH |      22.00000        2464.00|      20.04000        2244.48|      20.79000        2328.48 
  DRILLED HOLE                            |                             |                             | 
0054 711-51877                       LUMP |   21000.00000       21000.00|   32641.98000       32641.98|   26856.22000       26856.22 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0055 711-96800              336.000  EACH |       5.50000        1848.00|       3.38000        1135.68|       3.51000        1179.36 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0056 715-91361               12.000  LFT  |     120.00000        1440.00|      57.98000         695.76|      71.56000         858.72 
  PIPE, PVC, 6 IN.                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 720-44296                2.000  EACH |     325.00000         650.00|     474.57000         949.14|     116.62000         233.24 
  CAP INLET                               |                             |                             | 
0058 724-51925              160.000  LFT  |     120.00000       19200.00|     123.75000       19800.00|      96.31000       15409.60 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0059 726-92406                7.000  EACH |     875.00000        6125.00|     890.37000        6232.59|     819.53000        5736.71 
  BEARING ASSEMBLY, ELASTOMERIC , E1      |                             |                             | 
0060 726-92406                7.000  EACH |     875.00000        6125.00|     667.74000        4674.18|     814.09000        5698.63 
  BEARING ASSEMBLY, ELASTOMERIC , E4      |                             |                             | 
0061 726-92406                7.000  EACH |     875.00000        6125.00|     684.45000        4791.15|     814.09000        5698.63 
  BEARING ASSEMBLY, ELASTOMERIC , E5      |                             |                             | 
0062 726-92406                7.000  EACH |     875.00000        6125.00|     923.76000        6466.32|     820.44000        5743.08 
  BEARING ASSEMBLY, ELASTOMERIC , E6      |                             |                             | 
0063 726-92406                7.000  EACH |     875.00000        6125.00|     701.14000        4907.98|     814.99000        5704.93 
  BEARING ASSEMBLY, ELASTOMERIC , E7      |                             |                             | 
0064 726-92406                7.000  EACH |     875.00000        6125.00|     873.67000        6115.69|     818.62000        5730.34 
  BEARING ASSEMBLY, ELASTOMERIC , E8      |                             |                             | 
0065 729-51875               62.000  SFT  |      45.00000        2790.00|      32.87000        2037.94|      92.75000        5750.50 
  CONCRETE, A, PATCHING                   |                             |                             | 
0066 801-01093               10.000  EACH |     575.00000        5750.00|     864.88000        8648.80|     897.35000        8973.50 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0067 801-04308                4.000  EACH |     275.00000        1100.00|     306.10000        1224.40|     317.59000        1270.36 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06207              463.000  LFT  |       1.20000         555.60|       1.11000         513.93|       1.15000         532.45 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06625               12.000  EACH |      75.00000         900.00|      55.66000         667.92|      57.74000         692.88 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               61.000  EACH |      95.00000        5795.00|     116.87000        7129.07|     121.26000        7396.86 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06710              240.000  DAY  |      10.50000        2520.00|      11.13000        2671.20|      11.55000        2772.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0072 801-06775                       LUMP |   26000.00000       26000.00|   20184.62000       20184.62|   20741.83000       20741.83 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               72.000  LFT  |      11.00000         792.00|      10.02000         721.44|      10.39000         748.08 
  BARRICADE, III-A                        |                             |                             | 
0074 801-07119               72.000  LFT  |      13.00000         936.00|      10.02000         721.44|      10.39000         748.08 
  BARRICADE, III-B                        |                             |                             | 
0075 801-09133                3.000  EACH |    6000.00000       18000.00|    6183.27000       18549.81|    6415.42000       19246.26 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,139,243.73                                                   ROUTE : I-465 
     CALL ORDER   : 531                     CONTRACT ID : B -27242-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 802-05701               59.000  LFT  |       5.75000         339.25|       6.34000         374.06|       6.58000         388.22 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76045               11.000  SFT  |      21.00000         231.00|      22.81000         250.91|      23.68000         260.48 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0078 808-06713             2645.000  LFT  |       0.25000         661.25|       0.25000         661.25|       0.25000         661.25 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0079 808-06714             2364.000  LFT  |       0.25000         591.00|       0.25000         591.00|       0.25000         591.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0080 808-06716              281.000  LFT  |       1.25000         351.25|       1.11000         311.91|       1.15000         323.15 
  LINE, REMOVE                            |                             |                             | 
0081 808-75996               31.000  EACH |      25.00000         775.00|      16.69000         517.39|       5.10000         158.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0082 808-75998               31.000  EACH |      35.00000        1085.00|      50.09000        1552.79|      51.97000        1611.07 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,071,233.25|           $     1,072,000.00|           $     1,093,895.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,071,233.25|           $     1,072,000.00|           $     1,093,895.66 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       645,836.10  100.0000% 
   2   35-1801998     CLR, INC.                                                                  $       669,237.17  103.6234% 
   3   35-1673827     HENDERSON, H.E., INC.                                                      $       678,197.56  105.0108% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       689,646.63  106.7835% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       782,797.95  121.2069% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1801998          |(   3  ) 35-1673827 
                                          |O'MARA, DAVE CONTRACTOR      |CLR, INC.                    |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   14000.00000       14000.00|   19563.00000       19563.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1100.00000       13200.00|    1050.00000       12600.00|    1171.30000       14055.60 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   32000.00000       32000.00|   33000.00000       33000.00|   23225.00000       23225.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   12000.00000       12000.00|   13170.00000       13170.00|   32572.00000       32572.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   30000.00000       30000.00|   22000.00000       22000.00|   10045.00000       10045.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-99187              664.000  LFT  |       1.70000        1128.80|       1.75000        1162.00|       2.11000        1401.04 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02000             4956.000  CYS  |       7.50000       37170.00|       4.25000       21063.00|      10.64000       52731.84 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             6694.000  CYS  |       8.50000       56899.00|      10.00000       66940.00|      11.45000       76646.30 
  BORROW                                  |                             |                             | 
0011 204-02290               14.000  EACH |     850.00000       11900.00|     475.00000        6650.00|     351.42000        4919.88 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-03371               93.000  CYS  |       9.00000         837.00|       1.50000         139.50|      15.07000        1401.51 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1673827 
                                          |O'MARA, DAVE CONTRACTOR      |CLR, INC.                    |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06930                2.800  TON  |      66.00000         184.80|      55.00000         154.00|      55.84000         156.35 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0014 205-06931                6.200  TON  |      60.00000         372.00|      55.00000         341.00|      71.17000         441.25 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06932               64.000  LFT  |      14.00000         896.00|      12.00000         768.00|      20.59000        1317.76 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06936               39.000  TON  |      28.00000        1092.00|      30.00000        1170.00|      48.56000        1893.84 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937              482.000  LFT  |       1.50000         723.00|       1.75000         843.50|       1.63000         785.66 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938               83.000  LFT  |      28.00000        2324.00|       6.00000         498.00|      19.21000        1594.43 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 206-51215               57.000  CYS  |     110.00000        6270.00|     225.00000       12825.00|      88.99000        5072.43 
  EXCAVATION, X                           |                             |                             | 
0020 206-51230              589.000  CYS  |      43.00000       25327.00|      21.00000       12369.00|       9.06000        5336.34 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0022 210-07562               20.000  LFT  |      12.00000         240.00|      11.25000         225.00|      16.11000         322.20 
  TEMPORARY DRAINAGE BARRIER AT SWALE     |                             |                             | 
0023 210-07739                1.000  EACH |     650.00000         650.00|     560.00000         560.00|     602.55000         602.55 
  TEMPORARY CONCRETE WASHOUT              |                             |                             | 
0024 211-06467              414.000  CYS  |      36.00000       14904.00|      32.00000       13248.00|      32.61000       13500.54 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 211-07454              142.000  CYS  |      24.00000        3408.00|      15.00000        2130.00|      36.06000        5120.52 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             1622.500  TON  |      12.50000       20281.25|      15.00000       24337.50|      16.44000       26673.90 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 402-07432              358.300  TON  |      65.50000       23468.65|      67.50000       24185.25|      55.82000       20000.31 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              424.600  TON  |      52.00000       22079.20|      58.50000       24839.10|      51.16000       21722.54 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 404-05511              650.000  SYS  |       2.75000        1787.50|       3.00000        1950.00|       4.62000        3003.00 
  SEAL COAT, 2                            |                             |                             | 
0030 405-05517                5.470  TON  |     340.00000        1859.80|     100.00000         547.00|     525.00000        2871.75 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0031 406-05520                0.750  TON  |     290.00000         217.50|     100.00000          75.00|     840.00000         630.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01522                4.000  EACH |    1800.00000        7200.00|    2000.00000        8000.00|    1732.50000        6930.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0033 601-01626                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1365.00000        1365.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1673827 
                                          |O'MARA, DAVE CONTRACTOR      |CLR, INC.                    |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 601-05586                1.000  EACH |    2200.00000        2200.00|    2300.00000        2300.00|    2079.00000        2079.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0035 601-06037                3.000  EACH |     725.00000        2175.00|     800.00000        2400.00|     735.00000        2205.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0036 601-99105              262.500  LFT  |      15.00000        3937.50|      15.00000        3937.50|      14.49000        3803.63 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 603-06040              640.000  LFT  |       7.20000        4608.00|       8.00000        5120.00|       7.14000        4569.60 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0038 609-06257              175.000  SYS  |      45.00000        7875.00|      65.00000       11375.00|      59.01000       10326.75 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              593.000  SYS  |       3.50000        2075.50|       2.50000        1482.50|       2.63000        1559.59 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              250.600  TON  |      20.00000        5012.00|      23.00000        5763.80|      20.17000        5054.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 621-01004                2.000  EACH |     375.00000         750.00|     150.00000         300.00|     367.50000         735.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06545                0.640  TON  |     360.00000         230.40|    1500.00000         960.00|     351.75000         225.12 
  FERTILIZER                              |                             |                             | 
0043 621-06548                8.900  LBS  |      70.00000         623.00|      45.00000         400.50|      70.75000         629.68 
  SEED MIXTURE, CV                        |                             |                             | 
0044 621-06553              270.300  LBS  |       2.90000         783.87|       2.75000         743.33|       2.86000         773.06 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              238.500  LBS  |       2.30000         548.55|       2.00000         477.00|       2.21000         527.09 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                3.180  TON  |     640.00000        2035.20|     500.00000        1590.00|     642.53000        2043.25 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                0.050  MG   |       1.00000           0.05|      11.00000           0.55|       1.05000           0.05 
  WATER                                   |                             |                             | 
0048 621-06574             1067.000  SYS  |       3.00000        3201.00|       3.00000        3201.00|       3.73000        3979.91 
  SODDING                                 |                             |                             | 
0049 621-08161             1612.000  SYS  |       6.50000       10478.00|       6.00000        9672.00|       6.63000       10687.56 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0050 622-52436                6.000  EACH |      29.00000         174.00|      30.00000         180.00|      28.35000         170.10 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              100.000  EACH |       9.90000         990.00|       6.50000         650.00|      10.02000        1002.00 
  SEEDLING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1673827 
                                          |O'MARA, DAVE CONTRACTOR      |CLR, INC.                    |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 622-98200               20.000  EACH |      29.00000         580.00|      30.00000         600.00|      28.35000         567.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 701-05569               30.000  LFT  |     200.00000        6000.00|     410.00000       12300.00|     553.83000       16614.90 
  CORED HOLE IN ROCK , 30 IN.             |                             |                             | 
0054 701-51195              124.000  LFT  |      64.00000        7936.00|      58.00000        7192.00|      75.86000        9406.64 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0055 701-91792               10.000  EACH |     110.00000        1100.00|     110.00000        1100.00|     105.00000        1050.00 
  PILE TIP, STEEL H                       |                             |                             | 
0056 702-51005              174.000  CYS  |     280.00000       48720.00|     325.00000       56550.00|     319.71000       55629.54 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               56.000  CYS  |     180.00000       10080.00|     324.00000       18144.00|     290.28000       16255.68 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 702-94656               16.000  CYS  |     150.00000        2400.00|     230.00000        3680.00|     198.75000        3180.00 
  CONCRETE, B                             |                             |                             | 
0059 703-51032            52822.000  LBS  |       0.80000       42257.60|       1.05000       55463.10|       0.81000       42785.82 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002               37.000  CYS  |     450.00000       16650.00|     875.00000       32375.00|     676.44000       25028.28 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06341              106.000  LFT  |      86.00000        9116.00|      81.50000        8639.00|      85.58000        9071.48 
  RAILING, PF-2                           |                             |                             | 
0062 706-06352                4.000  EACH |    1400.00000        5600.00|    2025.00000        8100.00|    1093.65000        4374.60 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0063 706-51020                4.000  CYS  |     625.00000        2500.00|     745.00000        2980.00|    1059.49000        4237.96 
  CONCRETE, C, RAILING                    |                             |                             | 
0064 707-05977              656.000  SFT  |      88.00000       57728.00|      58.00000       38048.00|      39.85000       26141.60 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0065 709-51821                       LUMP |    2700.00000        2700.00|    1900.00000        1900.00|    1344.00000        1344.00 
  SURFACE SEAL                            |                             |                             | 
0066 715-05123              286.000  LFT  |      38.00000       10868.00|      33.00000        9438.00|      36.84000       10536.24 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0067 715-05173               34.000  LFT  |      44.00000        1496.00|      38.00000        1292.00|      28.96000         984.64 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-46020                3.000  EACH |     250.00000         750.00|     725.00000        2175.00|     277.53000         832.59 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0069 724-03276               64.200  LFT  |      60.00000        3852.00|      89.00000        5713.80|      45.93000        2948.71 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0070 801-04308                6.000  EACH |     220.00000        1320.00|     225.00000        1350.00|     336.00000        2016.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1673827 
                                          |O'MARA, DAVE CONTRACTOR      |CLR, INC.                    |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 801-06625               43.000  EACH |     115.00000        4945.00|     100.00000        4300.00|     189.00000        8127.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               19.000  EACH |     110.00000        2090.00|     115.00000        2185.00|     141.75000        2693.25 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06775                       LUMP |    6000.00000        6000.00|    3000.00000        3000.00|    2602.80000        2602.80 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               90.000  LFT  |      10.00000         900.00|      10.00000         900.00|      15.75000        1417.50 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119               72.000  LFT  |      10.00000         720.00|      10.00000         720.00|      15.75000        1134.00 
  BARRICADE, III-B                        |                             |                             | 
0076 802-05701               41.610  LFT  |      12.50000         520.13|      13.00000         540.93|      12.08000         502.65 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-07059                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      27.30000         109.20 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0078 802-76025                5.000  SFT  |      33.00000         165.00|      36.00000         180.00|      33.23000         166.15 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               19.000  SFT  |      20.00000         380.00|      20.50000         389.50|      19.16000         364.04 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0080 802-76045                7.000  SFT  |      21.00000         147.00|      22.00000         154.00|      20.32000         142.24 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 808-06713             2600.000  LFT  |       0.20000         520.00|       0.36000         936.00|       0.18000         468.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0082 808-06714             2486.000  LFT  |       0.20000         497.20|       0.36000         894.96|       0.18000         447.48 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0083 808-06726               49.000  LFT  |       3.00000         147.00|       3.40000         166.60|       2.63000         128.87 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0084 207-08267             5031.000  SYS  |       1.60000        8049.60|       2.75000       13835.25|       3.86000       19419.66 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0085 302-07455               29.000  CYS  |      47.00000        1363.00|      70.00000        2030.00|      41.19000        1194.51 
  DENSE GRADED SUBBASE                    |                             |                             | 
     SECTION TOTALS                       |           $       645,836.10|           $       669,237.17|           $       678,197.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       645,836.10|           $       669,237.17|           $       678,197.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(      ) 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9000.00000        9000.00|   11000.00000       11000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1350.00000       16200.00|    1200.00000       14400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|   39000.00000       39000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   14000.00000       14000.00|   15000.00000       15000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   25000.00000       25000.00|   27000.00000       27000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-99187              664.000  LFT  |       3.00000        1992.00|       1.75000        1162.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02000             4956.000  CYS  |       8.00000       39648.00|      12.00000       59472.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             6694.000  CYS  |      10.00000       66940.00|      13.00000       87022.00| 
  BORROW                                  |                             |                             | 
0011 204-02290               14.000  EACH |     200.00000        2800.00|    1000.00000       14000.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-03371               93.000  CYS  |      15.00000        1395.00|      25.00000        2325.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06930                2.800  TON  |     156.00000         436.80|      90.00000         252.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0014 205-06931                6.200  TON  |     100.00000         620.00|      80.00000         496.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06932               64.000  LFT  |       5.00000         320.00|       7.00000         448.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06936               39.000  TON  |      30.00000        1170.00|      65.00000        2535.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937              482.000  LFT  |       1.00000         482.00|       2.00000         964.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938               83.000  LFT  |      10.00000         830.00|      30.00000        2490.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 206-51215               57.000  CYS  |     150.00000        8550.00|     100.00000        5700.00| 
  EXCAVATION, X                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(      ) 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51230              589.000  CYS  |      15.00000        8835.00|      11.00000        6479.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0022 210-07562               20.000  LFT  |      25.00000         500.00|      25.00000         500.00| 
  TEMPORARY DRAINAGE BARRIER AT SWALE     |                             |                             | 
0023 210-07739                1.000  EACH |    1500.00000        1500.00|    3500.00000        3500.00| 
  TEMPORARY CONCRETE WASHOUT              |                             |                             | 
0024 211-06467              414.000  CYS  |      30.00000       12420.00|      45.00000       18630.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 211-07454              142.000  CYS  |      30.00000        4260.00|      15.00000        2130.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             1622.500  TON  |      16.00000       25960.00|      20.00000       32450.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 402-07432              358.300  TON  |      66.00000       23647.80|      60.00000       21498.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              424.600  TON  |      57.00000       24202.20|      52.00000       22079.20| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 404-05511              650.000  SYS  |       2.75000        1787.50|       2.50000        1625.00| 
  SEAL COAT, 2                            |                             |                             | 
0030 405-05517                5.470  TON  |     110.00000         601.70|     100.00000         547.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0031 406-05520                0.750  TON  |     110.00000          82.50|     100.00000          75.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01522                4.000  EACH |    1800.00000        7200.00|    1650.00000        6600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0033 601-01626                1.000  EACH |    1425.00000        1425.00|     130.00000         130.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0034 601-05586                1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0035 601-06037                3.000  EACH |     775.00000        2325.00|     700.00000        2100.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0036 601-99105              262.500  LFT  |      15.00000        3937.50|      14.00000        3675.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 603-06040              640.000  LFT  |       7.50000        4800.00|       7.00000        4480.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0038 609-06257              175.000  SYS  |      65.00000       11375.00|      60.00000       10500.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(      ) 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 616-02320              593.000  SYS  |       3.50000        2075.50|       3.00000        1779.00| 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              250.600  TON  |      20.00000        5012.00|      30.00000        7518.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 621-01004                2.000  EACH |     220.00000         440.00|     200.00000         400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06545                0.640  TON  |     385.00000         246.40|     350.00000         224.00| 
  FERTILIZER                              |                             |                             | 
0043 621-06548                8.900  LBS  |      50.00000         445.00|      45.00000         400.50| 
  SEED MIXTURE, CV                        |                             |                             | 
0044 621-06553              270.300  LBS  |       2.50000         675.75|       2.25000         608.18| 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              238.500  LBS  |       1.90000         453.15|       1.70000         405.45| 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                3.180  TON  |     330.00000        1049.40|     300.00000         954.00| 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                0.050  MG   |      11.00000           0.55|      10.00000           0.50| 
  WATER                                   |                             |                             | 
0048 621-06574             1067.000  SYS  |       3.30000        3521.10|       3.00000        3201.00| 
  SODDING                                 |                             |                             | 
0049 621-08161             1612.000  SYS  |       6.60000       10639.20|       6.00000        9672.00| 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0050 622-52436                6.000  EACH |      33.00000         198.00|      30.00000         180.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              100.000  EACH |       6.60000         660.00|       6.00000         600.00| 
  SEEDLING                                |                             |                             | 
0052 622-98200               20.000  EACH |      33.00000         660.00|      30.00000         600.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 701-05569               30.000  LFT  |     600.00000       18000.00|     250.00000        7500.00| 
  CORED HOLE IN ROCK , 30 IN.             |                             |                             | 
0054 701-51195              124.000  LFT  |      75.00000        9300.00|      85.00000       10540.00| 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0055 701-91792               10.000  EACH |     125.00000        1250.00|      90.00000         900.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0056 702-51005              174.000  CYS  |     350.00000       60900.00|     425.00000       73950.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               56.000  CYS  |     350.00000       19600.00|     275.00000       15400.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(      ) 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 702-94656               16.000  CYS  |     250.00000        4000.00|     300.00000        4800.00| 
  CONCRETE, B                             |                             |                             | 
0059 703-51032            52822.000  LBS  |       0.80000       42257.60|       0.85000       44898.70| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002               37.000  CYS  |    1000.00000       37000.00|     975.00000       36075.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06341              106.000  LFT  |      90.00000        9540.00|      82.00000        8692.00| 
  RAILING, PF-2                           |                             |                             | 
0062 706-06352                4.000  EACH |    1500.00000        6000.00|    1800.00000        7200.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0063 706-51020                4.000  CYS  |    1000.00000        4000.00|    1100.00000        4400.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0064 707-05977              656.000  SFT  |      45.00000       29520.00|      52.00000       34112.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0065 709-51821                       LUMP |    2500.00000        2500.00|    1650.00000        1650.00| 
  SURFACE SEAL                            |                             |                             | 
0066 715-05123              286.000  LFT  |      35.00000       10010.00|      65.00000       18590.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0067 715-05173               34.000  LFT  |      60.00000        2040.00|      75.00000        2550.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-46020                3.000  EACH |     275.00000         825.00|     700.00000        2100.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0069 724-03276               64.200  LFT  |      75.00000        4815.00|      70.00000        4494.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0070 801-04308                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               43.000  EACH |     110.00000        4730.00|     100.00000        4300.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               19.000  EACH |     110.00000        2090.00|     100.00000        1900.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06775                       LUMP |    4000.00000        4000.00|    6800.00000        6800.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               90.000  LFT  |      10.00000         900.00|      10.00000         900.00| 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119               72.000  LFT  |      10.00000         720.00|      10.00000         720.00| 
  BARRICADE, III-B                        |                             |                             | 
0076 802-05701               41.610  LFT  |      12.50000         520.13|      12.00000         499.32| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 561 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   739,934.05                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -27700-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(      ) 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 802-07059                4.000  EACH |      28.50000         114.00|      26.00000         104.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0078 802-76025                5.000  SFT  |      35.00000         175.00|      32.00000         160.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               19.000  SFT  |      20.00000         380.00|      20.00000         380.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0080 802-76045                7.000  SFT  |      20.00000         140.00|      20.00000         140.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 808-06713             2600.000  LFT  |       0.35000         910.00|       0.35000         910.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0082 808-06714             2486.000  LFT  |       0.35000         870.10|       0.35000         870.10| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0083 808-06726               49.000  LFT  |       3.25000         159.25|       3.00000         147.00| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0084 207-08267             5031.000  SYS  |       4.50000       22639.50|       7.00000       35217.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0085 302-07455               29.000  CYS  |      30.00000         870.00|      60.00000        1740.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
     SECTION TOTALS                       |           $       689,646.63|           $       782,797.95|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       689,646.63|           $       782,797.95|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : CR 500 W 
     CALL ORDER   : 581                     CONTRACT ID : B -27813-A                   COUNTIES : CARROLL 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :  125  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $       971,183.45  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/10/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $    12,544,976.83  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $    12,860,482.00  102.5150% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $    13,604,259.01  108.4439% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    14,814,883.77  118.0942% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $    15,160,000.00  120.8452% 
   6   36-2231526     WALSH CONSTR COMPANY                                                       $    15,948,000.00  127.1266% 
   7   47-0640264     KIEWIT WESTERN CO                                                          $    16,693,979.79  133.0730% 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2  ) 35-1128289          |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  143913.05000      143913.05|  130000.00000      130000.00|  165000.00000      165000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               14.000  MOS  |    1179.94000       16519.16|    1780.00000       24920.00|    1500.00000       21000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    6672.55000        6672.55|   11000.00000       11000.00|   12000.00000       12000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|  680000.00000      680000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0008 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0009 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 3                                   |                             |                             | 
0010 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 4                                   |                             |                             | 
0011 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 5                                   |                             |                             | 
0012 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 6                                   |                             |                             | 
0013 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 7                                   |                             |                             | 
0014 110-01001                       LUMP |   69000.00000       69000.00|   71000.00000       71000.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 8                                   |                             |                             | 
0015 202-02240             4340.000  SYS  |       6.39000       27732.60|      17.00000       73780.00|      15.00000       65100.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241             2220.000  LFT  |       2.55000        5661.00|       1.60000        3552.00|       2.35000        5217.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51328                       LUMP |   75780.97000       75780.97|  179257.27000      179257.27|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0018 202-51328                       LUMP |  210527.83000      210527.83|  148000.00000      148000.00|  140000.00000      140000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0019 202-51328                       LUMP |  178316.35000      178316.35|  130000.00000      130000.00|  115000.00000      115000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0020 202-51328                       LUMP |  112695.97000      112695.97|  122000.00000      122000.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0021 202-51328                       LUMP |   73693.38000       73693.38|   40500.00000       40500.00|   80000.00000       80000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 5                              |                             |                             | 
0022 202-51328                       LUMP |  304518.77000      304518.77|  300000.00000      300000.00|  280000.00000      280000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 6                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 202-51328                       LUMP |   77644.55000       77644.55|   91500.00000       91500.00|  130000.00000      130000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 7                              |                             |                             | 
0024 202-51328                       LUMP |  250346.20000      250346.20|  177000.00000      177000.00|  275000.00000      275000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 8                              |                             |                             | 
0025 202-51368              301.000  SYS  |       4.29000        1291.29|      27.50000        8277.50|      15.00000        4515.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0026 202-74040                3.000  EACH |     415.34000        1246.02|     405.00000        1215.00|     375.00000        1125.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0027 202-74045               10.000  EACH |      34.61000         346.10|      34.00000         340.00|      32.00000         320.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0028 202-74080                1.000  EACH |    1977.24000        1977.24|    1900.00000        1900.00|    1800.00000        1800.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 202-82069                       LUMP |    2307.48000        2307.48|    2250.00000        2250.00|    2100.00000        2100.00 
  UNDERPASS CIRCUITRY, REMOVE             |                             |                             | 
0030 202-91385                1.000  EACH |     182.74000         182.74|     280.00000         280.00|     400.00000         400.00 
  INLET, REMOVE                           |                             |                             | 
0031 202-94793             2292.000  LFT  |      18.15000       41599.80|      12.00000       27504.00|      15.00000       34380.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0032 202-94954             3616.000  LFT  |      14.62000       52865.92|       9.50000       34352.00|      10.00000       36160.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0033 203-02000            11908.000  CYS  |      10.29000      122533.32|       7.85000       93477.80|      15.00000      178620.00 
  EXCAVATION, COMMON                      |                             |                             | 
0034 203-02046               10.000  EACH |     889.76000        8897.60|    2250.00000       22500.00|    5000.00000       50000.00 
  GRADING IN GORE AREA                    |                             |                             | 
0035 205-06937             7875.000  LFT  |       2.24000       17640.00|       1.35000       10631.25|       1.30000       10237.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0036 206-51220              608.000  CYS  |      21.59000       13126.72|      70.00000       42560.00|      20.00000       12160.00 
  EXCAVATION, WET                         |                             |                             | 
0037 206-51225             1162.000  CYS  |      21.59000       25087.58|      50.00000       58100.00|      15.00000       17430.00 
  EXCAVATION, DRY                         |                             |                             | 
0038 206-51235                       LUMP |  141304.47000      141304.47|  182000.00000      182000.00|   75000.00000       75000.00 
  COFFERDAM , STR. NO. 6                  |                             |                             | 
0040 211-06467              596.000  CYS  |      45.18000       26927.28|      43.00000       25628.00|      40.00000       23840.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0041 211-07454             1068.000  CYS  |      17.04000       18198.72|      26.00000       27768.00|      15.00000       16020.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 213-04324               40.000  CYS  |     334.76000       13390.40|      75.00000        3000.00|     100.00000        4000.00 
  FLOWABLE FILL                           |                             |                             | 
0043 215-07043            22639.000  SYS  |       3.73000       84443.47|       1.00000       22639.00|       4.00000       90556.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0044 301-07448             5808.000  TON  |      13.86000       80498.88|      16.00000       92928.00|      21.00000      121968.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-07455              834.000  CYS  |      41.00000       34194.00|      33.00000       27522.00|      55.00000       45870.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0047 306-08043             9310.000  SYS  |       0.01000          93.10|       3.25000       30257.50|       3.50000       32585.00 
  MILLING, TRANSITION                     |                             |                             | 
0048 402-07453              432.000  TON  |      69.66000       30093.12|      48.50000       20952.00|      75.00000       32400.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 402-07784              620.000  TON  |      72.01000       44646.20|      68.00000       42160.00|      64.00000       39680.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0050 402-07785             1011.000  TON  |      47.64000       48164.04|      51.00000       51561.00|      48.00000       48528.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0051 402-07785             4794.000  TON  |      43.21000      207148.74|      43.50000      208539.00|      41.00000      196554.00 
  HMA INTERMEDIATE, TYPE D (OPEN GRADED)  |                             |                             | 
0052 402-07786             2527.000  TON  |      44.09000      111415.43|      46.70000      118010.90|      44.00000      111188.00 
  HMA BASE, TYPE D                        |                             |                             | 
0053 406-05520               15.000  TON  |     166.18000        2492.70|     162.00000        2430.00|     150.00000        2250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 503-05310               30.000  LFT  |     123.11000        3693.30|     190.00000        5700.00|     150.00000        4500.00 
  TERMINAL JOINT                          |                             |                             | 
0055 601-01522               19.000  EACH |    1551.03000       29469.57|    1756.00000       33364.00|    1425.00000       27075.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0056 601-04150              375.000  LFT  |      67.58000       25342.50|      21.00000        7875.00|      62.00000       23250.00 
  GUARDRAIL, THRIE BEAM, 6 FT. 3 IN.      |                             |                             | 
  SPACING                                 |                             |                             | 
0057 601-07024               21.000  EACH |    8792.93000      184651.53|    8900.00000      186900.00|    4350.00000       91350.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0058 601-94689                6.000  EACH |    2880.48000       17282.88|    2270.00000       13620.00|    2650.00000       15900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-97774                6.000  EACH |    1218.66000        7311.96|    1038.00000        6228.00|    1125.00000        6750.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0060 601-99105             5402.500  LFT  |      16.18000       87412.45|      14.30000       77255.75|      15.00000       81037.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0061 602-02098                6.000  EACH |    2955.48000       17732.88|    2700.00000       16200.00|    2100.00000       12600.00 
  MEDIAN BARRIER RAIL TRANSITION          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 602-02099                6.000  EACH |    3354.96000       20129.76|    2870.00000       17220.00|    2500.00000       15000.00 
  MEDIAN BARRIER RAIL TRANSITION, MODIFIE |                             |                             | 
0063 602-04333              237.000  LFT  |     147.14000       34872.18|      99.00000       23463.00|      60.00000       14220.00 
  CONCRETE BARRIER, 46 IN.                |                             |                             | 
0065 602-06729              309.000  EACH |       7.76000        2397.84|      15.00000        4635.00|       7.00000        2163.00 
  BARRIER DELINEATOR                      |                             |                             | 
0066 602-06944             2020.000  LFT  |      53.25000      107565.00|      55.70000      112514.00|      46.00000       92920.00 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0067 603-01159             1000.000  LFT  |      12.46000       12460.00|      15.70000       15700.00|      11.50000       11500.00 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0068 609-06259             4961.000  SYS  |      56.22000      278907.42|      60.70000      301132.70|      60.00000      297660.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0069 610-07788             2949.000  TON  |      55.39000      163345.11|      54.00000      159246.00|      51.00000      150399.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0070 616-02320             2592.000  SYS  |       2.44000        6324.48|       2.00000        5184.00|       3.50000        9072.00 
  GEOTEXTILES                             |                             |                             | 
0071 616-06405              767.000  TON  |      24.93000       19121.31|      23.50000       18024.50|      30.00000       23010.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0072 616-51367              937.000  SYS  |      39.00000       36543.00|      64.00000       59968.00|      65.00000       60905.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0073 619-05926                       LUMP |    1661.81000        1661.81|     750.00000         750.00|     525.00000         525.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0074 619-05926                       LUMP |    2215.75000        2215.75|    1080.00000        1080.00|     525.00000         525.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0075 619-05926                       LUMP |    3323.63000        3323.63|    2900.00000        2900.00|     525.00000         525.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0076 619-05926                       LUMP |    1107.88000        1107.88|     270.00000         270.00|     525.00000         525.00 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                             |                             | 
0077 619-05926                       LUMP |    1661.81000        1661.81|     920.00000         920.00|     525.00000         525.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0078 619-51860                       LUMP |   13516.08000       13516.08|    9700.00000        9700.00|   13500.00000       13500.00 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0079 619-60999                       LUMP |   11521.91000       11521.91|    8300.00000        8300.00|   10500.00000       10500.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0080 619-60999                       LUMP |   17947.59000       17947.59|   11900.00000       11900.00|    7000.00000        7000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0081 619-60999                       LUMP |   34011.78000       34011.78|   32000.00000       32000.00|   13500.00000       13500.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
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0082 619-60999                       LUMP |    3877.56000        3877.56|    3000.00000        3000.00|    9000.00000        9000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0083 619-60999                       LUMP |   11521.91000       11521.91|   10100.00000       10100.00|   11000.00000       11000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0084 621-01004                4.000  EACH |     221.58000         886.32|     215.00000         860.00|     210.00000         840.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0085 621-02770            21829.000  SYS  |       1.50000       32743.50|       1.50000       32743.50|       1.40000       30560.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0086 621-06545                1.800  TON  |     443.15000         797.67|     430.00000         774.00|     410.00000         738.00 
  FERTILIZER                              |                             |                             | 
0087 621-06554              762.000  LBS  |       2.49000        1897.38|       2.50000        1905.00|       2.30000        1752.60 
  SEED MIXTURE, U                         |                             |                             | 
0088 621-06565               10.000  TON  |     332.36000        3323.60|     325.00000        3250.00|     310.00000        3100.00 
  MULCHING MATERIAL                       |                             |                             | 
0089 621-06574              811.000  SYS  |       3.27000        2651.97|       4.50000        3649.50|       3.00000        2433.00 
  SODDING                                 |                             |                             | 
0091 701-03753             4110.000  LFT  |      42.99000      176688.90|      15.00000       61650.00|      55.00000      226050.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN., 14 IN.                         |                             |                             | 
0092 702-51005              938.000  CYS  |     436.29000      409240.02|     700.00000      656600.00|     525.00000      492450.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0093 702-51015              498.000  CYS  |     206.06000      102617.88|     600.00000      298800.00|     250.00000      124500.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0094 702-51090              913.000  LBS  |      29.58000       27006.54|      16.50000       15064.50|      40.00000       36520.00 
  BRONZE PLATES                           |                             |                             | 
0095 702-51110            16896.000  LBS  |       2.44000       41226.24|       3.00000       50688.00|       2.75000       46464.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0096 702-51863             1716.000  EACH |       6.83000       11720.28|      12.50000       21450.00|      10.00000       17160.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0098 703-01540               20.000  EACH |      24.60000         492.00|      26.50000         530.00|      30.00000         600.00 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0099 703-03622              154.000  EACH |      27.46000        4228.84|      32.00000        4928.00|      35.00000        5390.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  MODIFIED                                |                             |                             | 
0100 703-51030           151950.000  LBS  |       0.70000      106365.00|       0.68000      103326.00|       0.70000      106365.00 
  REINFORCING STEEL                       |                             |                             | 
0101 703-51032          1812992.000  LBS  |       0.77000     1396003.84|       0.76000     1377873.92|       0.75000     1359744.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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0102 704-51002             5966.000  CYS  |     369.03000     2201632.98|     410.00000     2446060.00|     400.00000     2386400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0103 706-05734               22.000  EACH |    2104.96000       46309.12|    2655.00000       58410.00|    1600.00000       35200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0104 706-51025             6561.000  LFT  |      36.06000      236589.66|      49.00000      321489.00|      36.00000      236196.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0105 708-51813               50.000  SFT  |     110.79000        5539.50|     103.75000        5187.50|     100.00000        5000.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0106 709-51821                       LUMP |    1987.53000        1987.53|    2590.00000        2590.00|    2400.00000        2400.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 709-51821                       LUMP |   16593.76000       16593.76|   16950.00000       16950.00|   16000.00000       16000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0108 709-51821                       LUMP |   10644.47000       10644.47|   10925.00000       10925.00|   10500.00000       10500.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0109 709-51821                       LUMP |    9952.40000        9952.40|   10150.00000       10150.00|    9500.00000        9500.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0110 709-51821                       LUMP |    6283.87000        6283.87|    6350.00000        6350.00|    6000.00000        6000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0111 709-51821                       LUMP |   34075.26000       34075.26|   35400.00000       35400.00|   33000.00000       33000.00 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0112 709-51821                       LUMP |    9063.58000        9063.58|   10500.00000       10500.00|   10000.00000       10000.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0113 709-51821                       LUMP |   14337.35000       14337.35|    1450.00000        1450.00|   14000.00000       14000.00 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0114 710-51864             3540.000  EACH |      13.29000       47046.60|      13.00000       46020.00|      12.25000       43365.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0115 711-51038                       LUMP |   81924.73000       81924.73|   81850.00000       81850.00|  100000.00000      100000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0116 711-51038                       LUMP |  109977.91000      109977.91|  116000.00000      116000.00|  110000.00000      110000.00 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0117 711-51038                       LUMP |   84006.10000       84006.10|   72700.00000       72700.00|   90000.00000       90000.00 
  STRUCTURAL STEEL , STR. NO. 3           |                             |                             | 
0118 711-51038                       LUMP |  134925.05000      134925.05|  144000.00000      144000.00|  140000.00000      140000.00 
  STRUCTURAL STEEL , STR. NO. 6           |                             |                             | 
0119 711-51038                       LUMP |  475544.59000      475544.59|  534325.00000      534325.00|  500000.00000      500000.00 
  STRUCTURAL STEEL , STR. NO. 8           |                             |                             | 
0120 711-51075                2.000  EACH |      48.23000          96.46|      65.00000         130.00|     150.00000         300.00 
  ANCHOR PLATE, AP 2                      |                             |                             | 
0121 711-51080               19.000  EACH |      49.34000         937.46|      65.00000        1235.00|     150.00000        2850.00 
  ANCHOR PLATE, AP 3                      |                             |                             | 
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0122 711-51085                5.000  EACH |      60.42000         302.10|      65.00000         325.00|     150.00000         750.00 
  ANCHOR PLATE, AP 4                      |                             |                             | 
0123 711-96800            19580.000  EACH |       2.16000       42292.80|       1.90000       37202.00|       1.85000       36223.00 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0124 713-51820                       LUMP |    7236.96000        7236.96|    5800.00000        5800.00|   30000.00000       30000.00 
  TEMPORARY SUPPORT                       |                             |                             | 
0125 713-51820                       LUMP |     268.04000         268.04|    1360.00000        1360.00|    7000.00000        7000.00 
  TEMPORARY SUPPORT , STR. NO. 1          |                             |                             | 
0126 713-51820                       LUMP |    5628.75000        5628.75|    5800.00000        5800.00|   13000.00000       13000.00 
  TEMPORARY SUPPORT , STR. NO. 2          |                             |                             | 
0127 713-51820                       LUMP |    5628.75000        5628.75|    5800.00000        5800.00|   13000.00000       13000.00 
  TEMPORARY SUPPORT , STR. NO. 3          |                             |                             | 
0128 713-51820                       LUMP |    3717.86000        3717.86|    1360.00000        1360.00|    7000.00000        7000.00 
  TEMPORARY SUPPORT , STR. NO. 6          |                             |                             | 
0129 713-51820                       LUMP |    1340.18000        1340.18|    2700.00000        2700.00|   13000.00000       13000.00 
  TEMPORARY SUPPORT , STR. NO. 7          |                             |                             | 
0130 713-51820                       LUMP |   16795.26000       16795.26|   52120.00000       52120.00|   25000.00000       25000.00 
  TEMPORARY SUPPORT , STR. NO. 8          |                             |                             | 
0131 715-05048             7472.000  LFT  |       2.55000       19053.60|       3.20000       23910.40|       5.00000       37360.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0132 715-05053              454.000  LFT  |      12.74000        5783.96|      17.00000        7718.00|      30.00000       13620.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0133 715-05407             1436.000  LFT  |       6.57000        9434.52|       6.75000        9693.00|      13.00000       18668.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0134 715-05422             1406.000  LFT  |      54.00000       75924.00|      55.00000       77330.00|      70.00000       98420.00 
  PIPE, SLOTTED DRAIN, 12 IN. , TEMPORARY |                             |                             | 
0135 715-91361              156.000  LFT  |      55.75000        8697.00|     135.00000       21060.00|      35.00000        5460.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0136 718-04783               24.000  EACH |     176.82000        4243.68|     300.00000        7200.00|     175.00000        4200.00 
  OUTLET                                  |                             |                             | 
0137 718-06528               34.000  EACH |     565.02000       19210.68|     735.00000       24990.00|     650.00000       22100.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0138 718-06532             1000.000  LFT  |       0.88000         880.00|       2.15000        2150.00|       2.10000        2100.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0139 718-52610              591.000  CYS  |      34.51000       20395.41|      36.00000       21276.00|      55.00000       32505.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0140 720-44000               31.000  EACH |     148.38000        4599.78|     184.00000        5704.00|     350.00000       10850.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0141 720-44296               12.000  EACH |     112.22000        1346.64|     215.00000        2580.00|     750.00000        9000.00 
  CAP INLET                               |                             |                             | 
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0142 720-45360                3.000  EACH |    1018.36000        3055.08|    1600.00000        4800.00|    1200.00000        3600.00 
  PIPE CATCH BASIN, 12 IN., MODIFIED      |                             |                             | 
0143 724-03276               32.000  LFT  |      42.46000        1358.72|     140.00000        4480.00|      60.00000        1920.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0144 724-04163              144.000  LFT  |      47.95000        6904.80|      26.25000        3780.00|      65.00000        9360.00 
  STRUCTURAL EXPANSION JOINT SEAL, REPLAC |                             |                             | 
0145 724-51925              135.000  LFT  |      96.43000       13018.05|      95.00000       12825.00|     100.00000       13500.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0146 726-58789                4.000  EACH |     531.78000        2127.12|     600.00000        2400.00|     700.00000        2800.00 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                             |                             | 
0147 726-92406               62.000  EACH |     461.98000       28642.76|     540.00000       33480.00|     675.00000       41850.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0148 726-99095                4.000  EACH |     498.54000        1994.16|     573.00000        2292.00|     725.00000        2900.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                             |                             | 
0149 728-98377                       LUMP |    2880.48000        2880.48|    2800.00000        2800.00|    2800.00000        2800.00 
  MASONRY COATING , STR. NO. 1            |                             |                             | 
0150 728-98377                       LUMP |    5239.14000        5239.14|    5100.00000        5100.00|    5000.00000        5000.00 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0151 728-98377                       LUMP |    3842.62000        3842.62|    3750.00000        3750.00|    3700.00000        3700.00 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
0152 728-98377                       LUMP |    3229.18000        3229.18|    3150.00000        3150.00|    3100.00000        3100.00 
  MASONRY COATING , STR. NO. 4            |                             |                             | 
0153 728-98377                       LUMP |    2650.04000        2650.04|    2600.00000        2600.00|    2600.00000        2600.00 
  MASONRY COATING , STR. NO. 5            |                             |                             | 
0154 728-98377                       LUMP |   13822.34000       13822.34|   11725.00000       11725.00|   12000.00000       12000.00 
  MASONRY COATING , STR. NO. 6            |                             |                             | 
0155 728-98377                       LUMP |    7439.81000        7439.81|    6300.00000        6300.00|    6200.00000        6200.00 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0156 728-98377                       LUMP |    5505.03000        5505.03|    5400.00000        5400.00|    5500.00000        5500.00 
  MASONRY COATING , STR. NO. 8            |                             |                             | 
0157 801-03290                6.000  EACH |     221.58000        1329.48|     190.00000        1140.00|     185.00000        1110.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0158 801-04308                9.000  EACH |     249.27000        2243.43|     215.00000        1935.00|     210.00000        1890.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0159 801-06201              391.000  SYS  |     118.71000       46415.61|     115.00000       44965.00|     110.00000       43010.00 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0160 801-06202              990.000  LFT  |       9.80000        9702.00|      10.00000        9900.00|       9.00000        8910.00 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0161 801-06203            24710.000  LFT  |       0.17000        4200.70|       0.11000        2718.10|       0.11000        2718.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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0162 801-06207           123070.000  LFT  |       0.84000      103378.80|       0.92000      113224.40|       0.90000      110763.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0163 801-06625               61.000  EACH |     108.57000        6622.77|     108.00000        6588.00|     105.00000        6405.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0164 801-06639             1710.000  LFT  |      19.78000       33823.80|      17.50000       29925.00|      25.00000       42750.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0165 801-06640               67.000  EACH |      94.17000        6309.39|     110.00000        7370.00|     105.00000        7035.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0166 801-06646            12320.000  LFT  |      19.78000      243689.60|       9.00000      110880.00|      33.00000      406560.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0167 801-06710              660.000  DAY  |      13.29000        8771.40|      10.00000        6600.00|      10.00000        6600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0168 801-06775                       LUMP |  130781.11000      130781.11|  123250.00000      123250.00|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0169 801-06808             6700.000  HRS  |      31.02000      207834.00|      30.00000      201000.00|      29.00000      194300.00 
  TRUCK, TOW                              |                             |                             | 
0170 801-07118              204.000  LFT  |      10.80000        2203.20|       9.75000        1989.00|       9.25000        1887.00 
  BARRICADE, III-A                        |                             |                             | 
0172 801-53072                       LUMP |    8667.54000        8667.54|    8450.00000        8450.00|    8000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0173 802-02475                1.000  EACH |     230.75000         230.75|     225.00000         225.00|     210.00000         210.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0174 802-04893                2.000  EACH |     122.86000         245.72|     120.00000         240.00|     115.00000         230.00 
  REFERENCE POST                          |                             |                             | 
0175 802-05701               34.000  LFT  |       9.45000         321.30|       9.25000         314.50|       9.00000         306.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0176 802-05702              173.000  LFT  |       8.46000        1463.58|       8.25000        1427.25|       8.00000        1384.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0177 802-07151                4.000  EACH |     259.34000        1037.36|     253.00000        1012.00|     240.00000         960.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0178 802-07153                2.000  EACH |     259.34000         518.68|     253.00000         506.00|     240.00000         480.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0179 802-07154                2.000  EACH |     259.34000         518.68|     253.00000         506.00|     240.00000         480.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XII                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 802-07159                1.000  EACH |    2668.56000        2668.56|    2600.00000        2600.00|    2500.00000        2500.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0181 802-76015              468.000  SFT  |      14.86000        6954.48|      15.00000        7020.00|      14.00000        6552.00 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0182 802-76035              150.000  SFT  |      14.56000        2184.00|      15.00000        2250.00|      14.00000        2100.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0183 802-76095             2969.580  LBS  |       2.03000        6028.25|       2.00000        5939.16|       2.00000        5939.16 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0184 802-76140                1.000  EACH |   18689.51000       18689.51|   18230.00000       18230.00|   17000.00000       17000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0185 802-76175               13.000  LFT  |     180.02000        2340.26|     175.00000        2275.00|     165.00000        2145.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0186 805-06592             4685.000  LFT  |      11.26000       52753.10|      11.00000       51535.00|      10.50000       49192.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0187 805-78370                2.000  EACH |    1044.86000        2089.72|    1020.00000        2040.00|     950.00000        1900.00 
  PEDESTRIAN PUSH BUTTON , TEMPORARY      |                             |                             | 
0188 805-86839             5000.000  LFT  |       1.24000        6200.00|       1.20000        6000.00|       1.20000        6000.00 
  WIRE, THW, NO. 4 COPPER IN CONDUIT, 1C  |                             |                             | 
0189 805-86889             3960.000  LFT  |       0.47000        1861.20|       0.45000        1782.00|       0.50000        1980.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0190 805-86930               51.000  EACH |      15.26000         778.26|      15.00000         765.00|      14.00000         714.00 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0191 805-86935               68.000  EACH |      22.45000        1526.60|      22.00000        1496.00|      21.00000        1428.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0192 805-98336              100.000  LFT  |       6.36000         636.00|       6.20000         620.00|       6.00000         600.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0193 807-02191               14.000  EACH |     780.94000       10933.16|     760.00000       10640.00|     710.00000        9940.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0194 807-02193               36.000  EACH |     865.17000       31146.12|     845.00000       30420.00|     800.00000       28800.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0195 807-02603               36.000  EACH |     465.39000       16754.04|     450.00000       16200.00|     430.00000       15480.00 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0196 807-07580             7880.000  LFT  |       5.59000       44049.20|       5.50000       43340.00|       5.10000       40188.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0197 807-82016                1.000  EACH |     206.77000         206.77|     200.00000         200.00|     190.00000         190.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                             |                             | 
  2 LUMINAIRES                            |                             |                             | 
0198 807-82056                5.000  EACH |     826.30000        4131.50|     800.00000        4000.00|     750.00000        3750.00 
  UNDERPASS CIRCUIT INSTALLATION, 6       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0199 807-86750               30.000  EACH |     596.75000       17902.50|     580.00000       17400.00|     540.00000       16200.00 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0200 807-86790                2.000  EACH |     596.75000        1193.50|     580.00000        1160.00|     540.00000        1080.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             | 
  GLARE SHIELD, 250 WATT                  |                             |                             | 
0201 807-86910               37.000  EACH |      33.41000        1236.17|      32.60000        1206.20|      31.00000        1147.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0202 807-86915               38.000  EACH |      33.41000        1269.58|      32.60000        1238.80|      31.00000        1178.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0203 807-86920               54.000  EACH |      25.64000        1384.56|      25.00000        1350.00|      24.00000        1296.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0204 807-86925               32.000  EACH |      32.83000        1050.56|      32.00000        1024.00|      33.00000        1056.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0205 807-86955                4.000  EACH |     164.12000         656.48|     160.00000         640.00|     150.00000         600.00 
  CABLE DUCT MARKER                       |                             |                             | 
0206 807-95078               36.000  EACH |     201.08000        7238.88|     200.00000        7200.00|     190.00000        6840.00 
  TRANSFORMER BASE                        |                             |                             | 
0207 808-03631             4577.000  LFT  |       0.50000        2288.50|       0.30000        1373.10|       0.30000        1373.10 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0208 808-03632             4769.000  LFT  |       0.50000        2384.50|       0.30000        1430.70|       0.30000        1430.70 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0209 808-05534              867.000  LFT  |       1.00000         867.00|       1.35000        1170.45|       1.30000        1127.10 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0210 808-06702             3819.000  LFT  |       0.42000        1603.98|       0.30000        1145.70|       0.30000        1145.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0211 808-06703             5573.000  LFT  |       0.33000        1839.09|       0.25000        1393.25|       0.25000        1393.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1128289         |(   3  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.     |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0212 808-06705             6238.000  LFT  |       0.66000        4117.08|       0.65000        4054.70|       0.65000        4054.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0213 808-06706              794.000  LFT  |       2.99000        2374.06|       3.25000        2580.50|       3.10000        2461.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0214 808-06716            60790.000  LFT  |       0.23000       13981.70|       0.25000       15197.50|       0.25000       15197.50 
  LINE, REMOVE                            |                             |                             | 
0215 808-07591              108.000  LFT  |      13.90000        1501.20|      11.00000        1188.00|      11.00000        1188.00 
  LINE, EPOXY, SOLID, WHITE, 24 IN.       |                             |                             | 
0216 808-74811             2366.000  LFT  |       0.63000        1490.58|       0.45000        1064.70|       0.45000        1064.70 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0217 808-75100              188.000  LFT  |       2.16000         406.08|       1.00000         188.00|       1.05000         197.40 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 6 IN.                             |                             |                             | 
0218 808-75245             7786.000  LFT  |       0.33000        2569.38|       0.25000        1946.50|       0.25000        1946.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0219 808-75996              269.000  EACH |       8.31000        2235.39|       8.00000        2152.00|      15.00000        4035.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0220 808-75998              269.000  EACH |      23.27000        6259.63|      23.00000        6187.00|      41.00000       11029.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0221 706-03278                1.000  EACH |    2658.90000        2658.90|    2655.00000        2655.00|    1600.00000        1600.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  MODIFIED TBT                            |                             |                             | 
0222 801-09133                5.000  EACH |    9084.58000       45422.90|    6370.00000       31850.00|    6000.00000       30000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0223 210-08382            14679.000  LFT  |      45.24000      664077.96|      30.00000      440370.00|      75.00000     1100925.00 
  QUICKCHANGE MOVEABLE BARRIER AND        |                             |                             | 
  TRANSFER/TRANSPORT MACHINE              |                             |                             | 
0224 801-06198              180.000  DAY  |     654.72000      117849.60|     345.00000       62100.00|     650.00000      117000.00 
  PATROLLER                               |                             |                             | 
0225 601-07023                3.000  EACH |    4320.72000       12962.16|    6160.00000       18480.00|    4000.00000       12000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
     SECTION TOTALS                       |           $    12,544,976.83|           $    12,860,482.00|           $    13,604,259.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,544,976.83|           $    12,860,482.00|           $    13,604,259.01 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  100000.00000      100000.00|  140000.00000      140000.00|  105000.00000      105000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               14.000  MOS  |    2000.00000       28000.00|    2100.00000       29400.00|    2000.00000       28000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  700000.00000      700000.00|  560000.00000      560000.00|  800000.00000      800000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0008 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 
0009 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 3                                   |                             |                             | 
0010 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 4                                   |                             |                             | 
0011 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 5                                   |                             |                             | 
0012 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 6                                   |                             |                             | 
0013 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 7                                   |                             |                             | 
0014 110-01001                       LUMP |       1.00000           1.00|   25000.00000       25000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 8                                   |                             |                             | 
0015 202-02240             4340.000  SYS  |      12.00000       52080.00|      30.00000      130200.00|      25.00000      108500.00 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 202-02241             2220.000  LFT  |       2.43000        5394.60|       2.20000        4884.00|       7.00000       15540.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51328                       LUMP |  230000.00000      230000.00|   55000.00000       55000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0018 202-51328                       LUMP |  240000.00000      240000.00|  150000.00000      150000.00|  300000.00000      300000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0019 202-51328                       LUMP |  240000.00000      240000.00|  145000.00000      145000.00|  180000.00000      180000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0020 202-51328                       LUMP |  150000.00000      150000.00|  124000.00000      124000.00|  140000.00000      140000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0021 202-51328                       LUMP |   80000.00000       80000.00|  165000.00000      165000.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 5                              |                             |                             | 
0022 202-51328                       LUMP |  475000.00000      475000.00|  375000.00000      375000.00|  512000.00000      512000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 6                              |                             |                             | 
0023 202-51328                       LUMP |  150000.00000      150000.00|  145000.00000      145000.00|  146000.00000      146000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 7                              |                             |                             | 
0024 202-51328                       LUMP |  300000.00000      300000.00|  160000.00000      160000.00|  284000.00000      284000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 8                              |                             |                             | 
0025 202-51368              301.000  SYS  |      60.00000       18060.00|      25.00000        7525.00|      32.00000        9632.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0026 202-74040                3.000  EACH |     394.60000        1183.80|     374.90000        1124.70|     450.00000        1350.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0027 202-74045               10.000  EACH |      32.85000         328.50|      31.24000         312.40|      70.00000         700.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0028 202-74080                1.000  EACH |    1879.00000        1879.00|    1784.71000        1784.71|    3400.00000        3400.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 202-82069                       LUMP |    2192.00000        2192.00|    2082.80000        2082.80|    4000.00000        4000.00 
  UNDERPASS CIRCUITRY, REMOVE             |                             |                             | 
0030 202-91385                1.000  EACH |     250.00000         250.00|     350.00000         350.00|     600.00000         600.00 
  INLET, REMOVE                           |                             |                             | 
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     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 202-94793             2292.000  LFT  |      21.00000       48132.00|      34.00000       77928.00|      25.00000       57300.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0032 202-94954             3616.000  LFT  |      15.00000       54240.00|      30.00000      108480.00|      20.00000       72320.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0033 203-02000            11908.000  CYS  |      12.00000      142896.00|      15.00000      178620.00|      18.00000      214344.00 
  EXCAVATION, COMMON                      |                             |                             | 
0034 203-02046               10.000  EACH |    4000.00000       40000.00|    3500.00000       35000.00|    1200.00000       12000.00 
  GRADING IN GORE AREA                    |                             |                             | 
0035 205-06937             7875.000  LFT  |       1.35000       10631.25|       1.75000       13781.25|       4.00000       31500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0036 206-51220              608.000  CYS  |      50.00000       30400.00|      35.00000       21280.00|      25.00000       15200.00 
  EXCAVATION, WET                         |                             |                             | 
0037 206-51225             1162.000  CYS  |      28.00000       32536.00|      65.00000       75530.00|      45.00000       52290.00 
  EXCAVATION, DRY                         |                             |                             | 
0038 206-51235                       LUMP |  200000.00000      200000.00|  190000.00000      190000.00|  175000.00000      175000.00 
  COFFERDAM , STR. NO. 6                  |                             |                             | 
0040 211-06467              596.000  CYS  |      74.00000       44104.00|      40.00000       23840.00|      35.00000       20860.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0041 211-07454             1068.000  CYS  |      15.00000       16020.00|      25.00000       26700.00|      25.00000       26700.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0042 213-04324               40.000  CYS  |     160.00000        6400.00|      95.00000        3800.00|     125.00000        5000.00 
  FLOWABLE FILL                           |                             |                             | 
0043 215-07043            22639.000  SYS  |       2.50000       56597.50|       3.05000       69048.95|       2.00000       45278.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0044 301-07448             5808.000  TON  |      13.00000       75504.00|      17.00000       98736.00|      20.00000      116160.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-07455              834.000  CYS  |      90.00000       75060.00|      28.00000       23352.00|      50.00000       41700.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0047 306-08043             9310.000  SYS  |       1.00000        9310.00|       6.25000       58187.50|       4.00000       37240.00 
  MILLING, TRANSITION                     |                             |                             | 
0048 402-07453              432.000  TON  |     110.00000       47520.00|      60.00000       25920.00|      45.00000       19440.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 402-07784              620.000  TON  |     105.00000       65100.00|      63.00000       39060.00|      63.00000       39060.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0050 402-07785             1011.000  TON  |      68.00000       68748.00|      47.00000       47517.00|      47.00000       47517.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0051 402-07785             4794.000  TON  |      50.00000      239700.00|      40.20000      192718.80|      40.20000      192718.80 
  HMA INTERMEDIATE, TYPE D (OPEN GRADED)  |                             |                             | 
0052 402-07786             2527.000  TON  |      59.00000      149093.00|      43.20000      109166.40|      43.20000      109166.40 
  HMA BASE, TYPE D                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 406-05520               15.000  TON  |     180.00000        2700.00|     150.00000        2250.00|     150.00000        2250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 503-05310               30.000  LFT  |     175.00000        5250.00|     180.00000        5400.00|     143.69000        4310.70 
  TERMINAL JOINT                          |                             |                             | 
0055 601-01522               19.000  EACH |    1474.00000       28006.00|    1455.00000       27645.00|    1400.00000       26600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0056 601-04150              375.000  LFT  |      64.20000       24075.00|      41.00000       15375.00|      61.00000       22875.00 
  GUARDRAIL, THRIE BEAM, 6 FT. 3 IN.      |                             |                             | 
  SPACING                                 |                             |                             | 
0057 601-07024               21.000  EACH |    4526.00000       95046.00|    5850.00000      122850.00|    4300.00000       90300.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0058 601-94689                6.000  EACH |    2737.00000       16422.00|    2375.00000       14250.00|    2600.00000       15600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-97774                6.000  EACH |    1158.00000        6948.00|    1200.00000        7200.00|    1100.00000        6600.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0060 601-99105             5402.500  LFT  |      15.38000       83090.45|      13.20000       71313.00|      14.60000       78876.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0061 602-02098                6.000  EACH |    3500.00000       21000.00|    2200.00000       13200.00|    4241.98000       25451.88 
  MEDIAN BARRIER RAIL TRANSITION          |                             |                             | 
0062 602-02099                6.000  EACH |    3500.00000       21000.00|    2000.00000       12000.00|    4241.98000       25451.88 
  MEDIAN BARRIER RAIL TRANSITION, MODIFIE |                             |                             | 
0063 602-04333              237.000  LFT  |     130.00000       30810.00|      50.00000       11850.00|     150.00000       35550.00 
  CONCRETE BARRIER, 46 IN.                |                             |                             | 
0065 602-06729              309.000  EACH |      10.50000        3244.50|       7.00000        2163.00|       7.00000        2163.00 
  BARRIER DELINEATOR                      |                             |                             | 
0066 602-06944             2020.000  LFT  |      30.00000       60600.00|      70.00000      141400.00|      22.00000       44440.00 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0067 603-01159             1000.000  LFT  |      11.85000       11850.00|      15.00000       15000.00|      11.25000       11250.00 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0068 609-06259             4961.000  SYS  |      75.00000      372075.00|      60.00000      297660.00|      50.00000      248050.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0069 610-07788             2949.000  TON  |      64.00000      188736.00|      50.00000      147450.00|      50.00000      147450.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0070 616-02320             2592.000  SYS  |       1.75000        4536.00|       4.00000       10368.00|       1.69000        4380.48 
  GEOTEXTILES                             |                             |                             | 
0071 616-06405              767.000  TON  |      35.00000       26845.00|      28.00000       21476.00|      25.00000       19175.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 616-51367              937.000  SYS  |      80.00000       74960.00|      50.00000       46850.00|      60.00000       56220.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0073 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0074 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0075 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0076 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                             |                             | 
0077 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    1600.00000        1600.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0078 619-51860                       LUMP |   13500.00000       13500.00|   40214.00000       40214.00|   12000.00000       12000.00 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0079 619-60999                       LUMP |   20000.00000       20000.00|   19120.00000       19120.00|   12000.00000       12000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0080 619-60999                       LUMP |    7300.00000        7300.00|    6885.00000        6885.00|   15000.00000       15000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0081 619-60999                       LUMP |   28500.00000       28500.00|   40214.00000       40214.00|   35000.00000       35000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0082 619-60999                       LUMP |    9000.00000        9000.00|    8920.00000        8920.00|    4000.00000        4000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0083 619-60999                       LUMP |   22500.00000       22500.00|   18280.00000       18280.00|   12000.00000       12000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0084 621-01004                4.000  EACH |     690.00000        2760.00|     200.00000         800.00|     200.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0085 621-02770            21829.000  SYS  |       1.35000       29469.15|       1.42000       30997.18|       1.35000       29469.15 
  EROSION CONTROL BLANKET                 |                             |                             | 
0086 621-06545                1.800  TON  |     535.00000         963.00|     378.95000         682.11|     400.00000         720.00 
  FERTILIZER                              |                             |                             | 
0087 621-06554              762.000  LBS  |       3.30000        2514.60|       2.33000        1775.46|       2.25000        1714.50 
  SEED MIXTURE, U                         |                             |                             | 
0088 621-06565               10.000  TON  |     420.00000        4200.00|     460.84000        4608.40|     300.00000        3000.00 
  MULCHING MATERIAL                       |                             |                             | 
0089 621-06574              811.000  SYS  |       3.30000        2676.30|       3.72000        3016.92|       2.95000        2392.45 
  SODDING                                 |                             |                             | 
0091 701-03753             4110.000  LFT  |      50.00000      205500.00|      55.00000      226050.00|      66.93000      275082.30 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN., 14 IN.                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -19 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 702-51005              938.000  CYS  |     500.00000      469000.00|     650.00000      609700.00|     675.00000      633150.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0093 702-51015              498.000  CYS  |     500.00000      249000.00|     350.00000      174300.00|     450.00000      224100.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0094 702-51090              913.000  LBS  |      23.00000       20999.00|      20.00000       18260.00|      15.00000       13695.00 
  BRONZE PLATES                           |                             |                             | 
0095 702-51110            16896.000  LBS  |       2.50000       42240.00|       2.00000       33792.00|       1.00000       16896.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0096 702-51863             1716.000  EACH |       6.00000       10296.00|      14.00000       24024.00|      20.00000       34320.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0098 703-01540               20.000  EACH |      10.00000         200.00|      18.00000         360.00|      75.00000        1500.00 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0099 703-03622              154.000  EACH |      30.00000        4620.00|      35.00000        5390.00|      80.00000       12320.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  MODIFIED                                |                             |                             | 
0100 703-51030           151950.000  LBS  |       0.70000      106365.00|       0.70000      106365.00|       0.59000       89650.50 
  REINFORCING STEEL                       |                             |                             | 
0101 703-51032          1812992.000  LBS  |       0.76000     1377873.92|       0.75000     1359744.00|       0.66000     1196574.72 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0102 704-51002             5966.000  CYS  |     500.00000     2983000.00|     475.00000     2833850.00|     575.00000     3430450.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0103 706-05734               22.000  EACH |    1200.00000       26400.00|    1250.00000       27500.00|    1800.00000       39600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0104 706-51025             6561.000  LFT  |      40.00000      262440.00|      40.00000      262440.00|      55.00000      360855.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0105 708-51813               50.000  SFT  |     100.00000        5000.00|      96.00000        4800.00|     100.00000        5000.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0106 709-51821                       LUMP |    1800.00000        1800.00|    2050.00000        2050.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 709-51821                       LUMP |   15500.00000       15500.00|   16130.00000       16130.00|   20000.00000       20000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0108 709-51821                       LUMP |   10000.00000       10000.00|   11230.00000       11230.00|   12000.00000       12000.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0109 709-51821                       LUMP |    9400.00000        9400.00|   10440.00000       10440.00|   12000.00000       12000.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0110 709-51821                       LUMP |    5900.00000        5900.00|    5690.00000        5690.00|    6000.00000        6000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0111 709-51821                       LUMP |   32000.00000       32000.00|   34270.00000       34270.00|   35000.00000       35000.00 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 709-51821                       LUMP |    8600.00000        8600.00|   10800.00000       10800.00|   10000.00000       10000.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0113 709-51821                       LUMP |   13600.00000       13600.00|   12820.00000       12820.00|   15000.00000       15000.00 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0114 710-51864             3540.000  EACH |      12.50000       44250.00|      12.00000       42480.00|      15.00000       53100.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0115 711-51038                       LUMP |  140000.00000      140000.00|   85000.00000       85000.00|  125000.00000      125000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0116 711-51038                       LUMP |  142000.00000      142000.00|  120000.00000      120000.00|  175000.00000      175000.00 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0117 711-51038                       LUMP |  102000.00000      102000.00|  100000.00000      100000.00|  125000.00000      125000.00 
  STRUCTURAL STEEL , STR. NO. 3           |                             |                             | 
0118 711-51038                       LUMP |  150000.00000      150000.00|  155000.00000      155000.00|  175000.00000      175000.00 
  STRUCTURAL STEEL , STR. NO. 6           |                             |                             | 
0119 711-51038                       LUMP |  500000.00000      500000.00|  520000.00000      520000.00|  600000.00000      600000.00 
  STRUCTURAL STEEL , STR. NO. 8           |                             |                             | 
0120 711-51075                2.000  EACH |      30.00000          60.00|      70.00000         140.00|      70.00000         140.00 
  ANCHOR PLATE, AP 2                      |                             |                             | 
0121 711-51080               19.000  EACH |      30.00000         570.00|      75.00000        1425.00|      75.00000        1425.00 
  ANCHOR PLATE, AP 3                      |                             |                             | 
0122 711-51085                5.000  EACH |      40.00000         200.00|     120.00000         600.00|      80.00000         400.00 
  ANCHOR PLATE, AP 4                      |                             |                             | 
0123 711-96800            19580.000  EACH |       2.00000       39160.00|       1.95000       38181.00|       2.00000       39160.00 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0124 713-51820                       LUMP |    5000.00000        5000.00|   30000.00000       30000.00|       1.00000           1.00 
  TEMPORARY SUPPORT                       |                             |                             | 
0125 713-51820                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    6000.00000        6000.00 
  TEMPORARY SUPPORT , STR. NO. 1          |                             |                             | 
0126 713-51820                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|    6000.00000        6000.00 
  TEMPORARY SUPPORT , STR. NO. 2          |                             |                             | 
0127 713-51820                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   10000.00000       10000.00 
  TEMPORARY SUPPORT , STR. NO. 3          |                             |                             | 
0128 713-51820                       LUMP |   20000.00000       20000.00|   35000.00000       35000.00|   16000.00000       16000.00 
  TEMPORARY SUPPORT , STR. NO. 6          |                             |                             | 
0129 713-51820                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  TEMPORARY SUPPORT , STR. NO. 7          |                             |                             | 
0130 713-51820                       LUMP |   50000.00000       50000.00|  106457.52000      106457.52|   80000.00000       80000.00 
  TEMPORARY SUPPORT , STR. NO. 8          |                             |                             | 
0131 715-05048             7472.000  LFT  |       4.04000       30186.88|       2.30000       17185.60|       3.63000       27123.36 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(   6  ) 36-2231526 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0132 715-05053              454.000  LFT  |      12.80000        5811.20|      11.50000        5221.00|      17.45000        7922.30 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0133 715-05407             1436.000  LFT  |       4.00000        5744.00|       7.68000       11028.48|       5.09000        7309.24 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0134 715-05422             1406.000  LFT  |      96.00000      134976.00|     110.00000      154660.00|      78.93000      110975.58 
  PIPE, SLOTTED DRAIN, 12 IN. , TEMPORARY |                             |                             | 
0135 715-91361              156.000  LFT  |      40.00000        6240.00|      11.00000        1716.00|      29.90000        4664.40 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0136 718-04783               24.000  EACH |     300.00000        7200.00|    1250.00000       30000.00|      32.17000         772.08 
  OUTLET                                  |                             |                             | 
0137 718-06528               34.000  EACH |     631.50000       21471.00|     510.00000       17340.00|     638.49000       21708.66 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0138 718-06532             1000.000  LFT  |       1.10000        1100.00|       0.79000         790.00|       1.00000        1000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0139 718-52610              591.000  CYS  |      45.25000       26742.75|      31.15000       18409.65|      41.49000       24520.59 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0140 720-44000               31.000  EACH |     350.00000       10850.00|     350.00000       10850.00|     800.00000       24800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0141 720-44296               12.000  EACH |     260.00000        3120.00|     275.00000        3300.00|     500.00000        6000.00 
  CAP INLET                               |                             |                             | 
0142 720-45360                3.000  EACH |     560.00000        1680.00|    1200.00000        3600.00|    1400.00000        4200.00 
  PIPE CATCH BASIN, 12 IN., MODIFIED      |                             |                             | 
0143 724-03276               32.000  LFT  |     125.00000        4000.00|      70.00000        2240.00|      83.00000        2656.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0144 724-04163              144.000  LFT  |      65.00000        9360.00|      15.00000        2160.00|      50.00000        7200.00 
  STRUCTURAL EXPANSION JOINT SEAL, REPLAC |                             |                             | 
0145 724-51925              135.000  LFT  |     125.00000       16875.00|     105.00000       14175.00|      90.00000       12150.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0146 726-58789                4.000  EACH |     700.00000        2800.00|     950.00000        3800.00|     600.00000        2400.00 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                             |                             | 
0147 726-92406               62.000  EACH |     550.00000       34100.00|     750.00000       46500.00|     600.00000       37200.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0148 726-99095                4.000  EACH |     550.00000        2200.00|     650.00000        2600.00|     600.00000        2400.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                             |                             | 
0149 728-98377                       LUMP |    2700.00000        2700.00|    1800.00000        1800.00|    5000.00000        5000.00 
  MASONRY COATING , STR. NO. 1            |                             |                             | 
0150 728-98377                       LUMP |    5000.00000        5000.00|    6530.00000        6530.00|    8000.00000        8000.00 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0151 728-98377                       LUMP |    3650.00000        3650.00|    4350.00000        4350.00|    8000.00000        8000.00 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
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0152 728-98377                       LUMP |    3100.00000        3100.00|    3680.00000        3680.00|    8000.00000        8000.00 
  MASONRY COATING , STR. NO. 4            |                             |                             | 
0153 728-98377                       LUMP |    2500.00000        2500.00|    2030.00000        2030.00|    4000.00000        4000.00 
  MASONRY COATING , STR. NO. 5            |                             |                             | 
0154 728-98377                       LUMP |   11400.00000       11400.00|   14100.00000       14100.00|   20000.00000       20000.00 
  MASONRY COATING , STR. NO. 6            |                             |                             | 
0155 728-98377                       LUMP |    6100.00000        6100.00|   10430.00000       10430.00|   14000.00000       14000.00 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0156 728-98377                       LUMP |    5200.00000        5200.00|    5180.00000        5180.00|   10000.00000       10000.00 
  MASONRY COATING , STR. NO. 8            |                             |                             | 
0157 801-03290                6.000  EACH |     184.20000        1105.20|     200.00000        1200.00|     175.00000        1050.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0158 801-04308                9.000  EACH |     237.00000        2133.00|     225.00000        2025.00|     225.00000        2025.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0159 801-06201              391.000  SYS  |     112.78000       44096.98|     107.15000       41895.65|     107.15000       41895.65 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0160 801-06202              990.000  LFT  |       9.30000        9207.00|       8.85000        8761.50|       8.85000        8761.50 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0161 801-06203            24710.000  LFT  |       0.15000        3706.50|       0.15000        3706.50|       0.15000        3706.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0162 801-06207           123070.000  LFT  |       0.81000       99686.70|       0.76000       93533.20|       0.76000       93533.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0163 801-06625               61.000  EACH |     103.00000        6283.00|      98.00000        5978.00|      98.00000        5978.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0164 801-06639             1710.000  LFT  |      25.00000       42750.00|      31.48000       53830.80|      23.00000       39330.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0165 801-06640               67.000  EACH |      89.50000        5996.50|      85.00000        5695.00|      85.00000        5695.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0166 801-06646            12320.000  LFT  |      20.00000      246400.00|      25.00000      308000.00|      20.00000      246400.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0167 801-06710              660.000  DAY  |      12.60000        8316.00|      20.00000       13200.00|      12.00000        7920.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0168 801-06775                       LUMP |  150000.00000      150000.00|  207500.00000      207500.00|  276119.91000      276119.91 
  MAINTAINING TRAFFIC                     |                             |                             | 
0169 801-06808             6700.000  HRS  |      29.50000      197650.00|      28.00000      187600.00|      28.00000      187600.00 
  TRUCK, TOW                              |                             |                             | 
0170 801-07118              204.000  LFT  |      10.25000        2091.00|       9.75000        1989.00|       9.75000        1989.00 
  BARRICADE, III-A                        |                             |                             | 
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0172 801-53072                       LUMP |    8235.00000        8235.00|    7823.57000        7823.57|   12000.00000       12000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0173 802-02475                1.000  EACH |     219.20000         219.20|     208.28000         208.28|     208.28000         208.28 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0174 802-04893                2.000  EACH |     116.75000         233.50|     110.90000         221.80|     110.90000         221.80 
  REFERENCE POST                          |                             |                             | 
0175 802-05701               34.000  LFT  |       9.00000         306.00|       8.53000         290.02|       8.53000         290.02 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0176 802-05702              173.000  LFT  |       8.00000        1384.00|       7.64000        1321.72|       7.64000        1321.72 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0177 802-07151                4.000  EACH |     246.00000         984.00|     234.09000         936.36|     234.09000         936.36 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0178 802-07153                2.000  EACH |     246.00000         492.00|     234.09000         468.18|     234.09000         468.18 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0179 802-07154                2.000  EACH |     246.00000         492.00|     234.09000         468.18|     234.09000         468.18 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XII                         |                             |                             | 
0180 802-07159                1.000  EACH |    2535.00000        2535.00|    2408.72000        2408.72|    2408.72000        2408.72 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0181 802-76015              468.000  SFT  |      14.10000        6598.80|      13.41000        6275.88|      13.41000        6275.88 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0182 802-76035              150.000  SFT  |      13.80000        2070.00|      13.14000        1971.00|      13.14000        1971.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0183 802-76095             2969.580  LBS  |       1.92000        5701.59|       1.83000        5434.33|       1.83000        5434.33 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0184 802-76140                1.000  EACH |   17757.00000       17757.00|   16869.68000       16869.68|   16869.68000       16869.68 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0185 802-76175               13.000  LFT  |     171.00000        2223.00|     162.49000        2112.37|     162.49000        2112.37 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0186 805-06592             4685.000  LFT  |      10.68000       50035.80|      10.16000       47599.60|      10.16000       47599.60 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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0187 805-78370                2.000  EACH |     992.70000        1985.40|     943.12000        1886.24|     943.12000        1886.24 
  PEDESTRIAN PUSH BUTTON , TEMPORARY      |                             |                             | 
0188 805-86839             5000.000  LFT  |       1.17000        5850.00|       1.12000        5600.00|       1.12000        5600.00 
  WIRE, THW, NO. 4 COPPER IN CONDUIT, 1C  |                             |                             | 
0189 805-86889             3960.000  LFT  |       0.43000        1702.80|       0.42000        1663.20|       0.42000        1663.20 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0190 805-86930               51.000  EACH |      14.50000         739.50|      13.77000         702.27|      13.77000         702.27 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0191 805-86935               68.000  EACH |      21.30000        1448.40|      20.26000        1377.68|      20.26000        1377.68 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0192 805-98336              100.000  LFT  |       6.00000         600.00|       5.74000         574.00|       5.74000         574.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0193 807-02191               14.000  EACH |     741.90000       10386.60|     704.90000        9868.60|     704.90000        9868.60 
  HANDHOLE, LIGHTING                      |                             |                             | 
0194 807-02193               36.000  EACH |     822.00000       29592.00|     780.93000       28113.48|     780.93000       28113.48 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0195 807-02603               36.000  EACH |     507.50000       18270.00|     420.07000       15122.52|     420.07000       15122.52 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0196 807-07580             7880.000  LFT  |       5.30000       41764.00|       5.05000       39794.00|       5.05000       39794.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0197 807-82016                1.000  EACH |     196.40000         196.40|     186.64000         186.64|     186.64000         186.64 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                             |                             | 
  2 LUMINAIRES                            |                             |                             | 
0198 807-82056                5.000  EACH |     785.00000        3925.00|     745.84000        3729.20|     745.84000        3729.20 
  UNDERPASS CIRCUIT INSTALLATION, 6       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0199 807-86750               30.000  EACH |     566.00000       16980.00|     538.64000       16159.20|     538.64000       16159.20 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0200 807-86790                2.000  EACH |     566.00000        1132.00|     538.64000        1077.28|     538.64000        1077.28 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             | 
  GLARE SHIELD, 250 WATT                  |                             |                             | 
0201 807-86910               37.000  EACH |      31.70000        1172.90|      30.16000        1115.92|      30.16000        1115.92 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0202 807-86915               38.000  EACH |      31.70000        1204.60|      30.16000        1146.08|      30.16000        1146.08 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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0203 807-86920               54.000  EACH |      24.35000        1314.90|      23.14000        1249.56|      23.14000        1249.56 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0204 807-86925               32.000  EACH |      31.15000         996.80|      29.63000         948.16|      29.63000         948.16 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0205 807-86955                4.000  EACH |     155.75000         623.00|     148.14000         592.56|     148.14000         592.56 
  CABLE DUCT MARKER                       |                             |                             | 
0206 807-95078               36.000  EACH |     191.00000        6876.00|     181.50000        6534.00|     181.50000        6534.00 
  TRANSFORMER BASE                        |                             |                             | 
0207 808-03631             4577.000  LFT  |       0.46000        2105.42|       0.45000        2059.65|       0.45000        2059.65 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0208 808-03632             4769.000  LFT  |       0.45000        2146.05|       0.45000        2146.05|       0.45000        2146.05 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0209 808-05534              867.000  LFT  |       0.96000         832.32|       0.90000         780.30|       0.90000         780.30 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0210 808-06702             3819.000  LFT  |       0.41000        1565.79|       0.38000        1451.22|       0.38000        1451.22 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0211 808-06703             5573.000  LFT  |       0.33000        1839.09|       0.30000        1671.90|       0.30000        1671.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0212 808-06705             6238.000  LFT  |       0.62000        3867.56|       0.60000        3742.80|       0.60000        3742.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0213 808-06706              794.000  LFT  |       2.85000        2262.90|       2.70000        2143.80|       2.70000        2143.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0214 808-06716            60790.000  LFT  |       0.23000       13981.70|       0.21000       12765.90|       0.21000       12765.90 
  LINE, REMOVE                            |                             |                             | 
0215 808-07591              108.000  LFT  |      13.22000        1427.76|      12.55000        1355.40|      12.55000        1355.40 
  LINE, EPOXY, SOLID, WHITE, 24 IN.       |                             |                             | 
0216 808-74811             2366.000  LFT  |       0.61000        1443.26|       0.57000        1348.62|       0.57000        1348.62 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0217 808-75100              188.000  LFT  |       1.04000         195.52|       1.95000         366.60|       1.95000         366.60 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 6 IN.                             |                             |                             | 
0218 808-75245             7786.000  LFT  |       0.33000        2569.38|       0.30000        2335.80|       0.30000        2335.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0219 808-75996              269.000  EACH |       4.85000        1304.65|      38.80000       10437.20|       7.50000        2017.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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0220 808-75998              269.000  EACH |      42.50000       11432.50|      21.00000        5649.00|      21.00000        5649.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0221 706-03278                1.000  EACH |    2500.00000        2500.00|    1200.00000        1200.00|   10000.00000       10000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  MODIFIED TBT                            |                             |                             | 
0222 801-09133                5.000  EACH |    6200.00000       31000.00|    8200.00000       41000.00|    8200.00000       41000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0223 210-08382            14679.000  LFT  |      44.60000      654683.40|      88.00000     1291752.00|      53.88000      790904.52 
  QUICKCHANGE MOVEABLE BARRIER AND        |                             |                             | 
  TRANSFER/TRANSPORT MACHINE              |                             |                             | 
0224 801-06198              180.000  DAY  |     650.00000      117000.00|     624.00000      112320.00|     330.00000       59400.00 
  PATROLLER                               |                             |                             | 
0225 601-07023                3.000  EACH |    5250.00000       15750.00|    3900.00000       11700.00|    3900.00000       11700.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
     SECTION TOTALS                       |           $    14,814,883.77|           $    15,160,000.00|           $    15,948,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    14,814,883.77|           $    15,160,000.00|           $    15,948,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  100000.00000      100000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               14.000  MOS  |    1600.00000       22400.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |   10000.00000       10000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  700000.00000      700000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0008 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 
0009 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 3                                   |                             |                             | 
0010 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 4                                   |                             |                             | 
0011 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 5                                   |                             |                             | 
0012 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 6                                   |                             |                             | 
0013 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 7                                   |                             |                             | 
0014 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 8                                   |                             |                             | 
0015 202-02240             4340.000  SYS  |      10.00000       43400.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 202-02241             2220.000  LFT  |       2.20000        4884.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51328                       LUMP |   15000.00000       15000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0018 202-51328                       LUMP |  150000.00000      150000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0019 202-51328                       LUMP |  150000.00000      150000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0020 202-51328                       LUMP |  130000.00000      130000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0021 202-51328                       LUMP |  100000.00000      100000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 5                              |                             |                             | 
0022 202-51328                       LUMP |  450000.00000      450000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 6                              |                             |                             | 
0023 202-51328                       LUMP |   65000.00000       65000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 7                              |                             |                             | 
0024 202-51328                       LUMP |  200000.00000      200000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 8                              |                             |                             | 
0025 202-51368              301.000  SYS  |      25.00000        7525.00|                             | 
  SLOPEWALL, REMOVE                       |                             |                             | 
0026 202-74040                3.000  EACH |     375.00000        1125.00|                             | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0027 202-74045               10.000  EACH |      31.00000         310.00|                             | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0028 202-74080                1.000  EACH |    1800.00000        1800.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 202-82069                       LUMP |    8000.00000        8000.00|                             | 
  UNDERPASS CIRCUITRY, REMOVE             |                             |                             | 
0030 202-91385                1.000  EACH |     300.00000         300.00|                             | 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 202-94793             2292.000  LFT  |      25.00000       57300.00|                             | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0032 202-94954             3616.000  LFT  |      13.00000       47008.00|                             | 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0033 203-02000            11908.000  CYS  |      15.00000      178620.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0034 203-02046               10.000  EACH |     400.00000        4000.00|                             | 
  GRADING IN GORE AREA                    |                             |                             | 
0035 205-06937             7875.000  LFT  |       1.20000        9450.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0036 206-51220              608.000  CYS  |      50.00000       30400.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0037 206-51225             1162.000  CYS  |      15.00000       17430.00|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0038 206-51235                       LUMP |  400000.00000      400000.00|                             | 
  COFFERDAM , STR. NO. 6                  |                             |                             | 
0040 211-06467              596.000  CYS  |      50.00000       29800.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0041 211-07454             1068.000  CYS  |      45.00000       48060.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0042 213-04324               40.000  CYS  |      85.00000        3400.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0043 215-07043            22639.000  SYS  |       3.00000       67917.00|                             | 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0044 301-07448             5808.000  TON  |      30.00000      174240.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-07455              834.000  CYS  |      35.00000       29190.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0047 306-08043             9310.000  SYS  |       1.00000        9310.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0048 402-07453              432.000  TON  |      53.00000       22896.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 402-07784              620.000  TON  |      60.00000       37200.00|                             | 
  HMA SURFACE, TYPE D                     |                             |                             | 
0050 402-07785             1011.000  TON  |      50.00000       50550.00|                             | 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0051 402-07785             4794.000  TON  |      50.00000      239700.00|                             | 
  HMA INTERMEDIATE, TYPE D (OPEN GRADED)  |                             |                             | 
0052 402-07786             2527.000  TON  |      40.00000      101080.00|                             | 
  HMA BASE, TYPE D                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 406-05520               15.000  TON  |     200.00000        3000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 503-05310               30.000  LFT  |      40.00000        1200.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0055 601-01522               19.000  EACH |    1400.00000       26600.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0056 601-04150              375.000  LFT  |      50.00000       18750.00|                             | 
  GUARDRAIL, THRIE BEAM, 6 FT. 3 IN.      |                             |                             | 
  SPACING                                 |                             |                             | 
0057 601-07024               21.000  EACH |    4300.00000       90300.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0058 601-94689                6.000  EACH |    2500.00000       15000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-97774                6.000  EACH |    1100.00000        6600.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0060 601-99105             5402.500  LFT  |      14.00000       75635.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0061 602-02098                6.000  EACH |    2000.00000       12000.00|                             | 
  MEDIAN BARRIER RAIL TRANSITION          |                             |                             | 
0062 602-02099                6.000  EACH |    3000.00000       18000.00|                             | 
  MEDIAN BARRIER RAIL TRANSITION, MODIFIE |                             |                             | 
0063 602-04333              237.000  LFT  |     250.00000       59250.00|                             | 
  CONCRETE BARRIER, 46 IN.                |                             |                             | 
0065 602-06729              309.000  EACH |       7.00000        2163.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0066 602-06944             2020.000  LFT  |      40.00000       80800.00|                             | 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0067 603-01159             1000.000  LFT  |      11.00000       11000.00|                             | 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0068 609-06259             4961.000  SYS  |      60.00000      297660.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0069 610-07788             2949.000  TON  |      63.00000      185787.00|                             | 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0070 616-02320             2592.000  SYS  |       1.00000        2592.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0071 616-06405              767.000  TON  |      35.00000       26845.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 616-51367              937.000  SYS  |      44.00000       41228.00|                             | 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0073 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0074 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0075 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0076 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                             |                             | 
0077 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0078 619-51860                       LUMP |    3000.00000        3000.00|                             | 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0079 619-60999                       LUMP |   35000.00000       35000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0080 619-60999                       LUMP |   54000.00000       54000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0081 619-60999                       LUMP |   80000.00000       80000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0082 619-60999                       LUMP |   25000.00000       25000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0083 619-60999                       LUMP |   30000.00000       30000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0084 621-01004                4.000  EACH |     200.00000         800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0085 621-02770            21829.000  SYS  |       1.35000       29469.15|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0086 621-06545                1.800  TON  |     500.00000         900.00|                             | 
  FERTILIZER                              |                             |                             | 
0087 621-06554              762.000  LBS  |       2.50000        1905.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0088 621-06565               10.000  TON  |     400.00000        4000.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0089 621-06574              811.000  SYS  |       3.00000        2433.00|                             | 
  SODDING                                 |                             |                             | 
0091 701-03753             4110.000  LFT  |      55.00000      226050.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN., 14 IN.                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 702-51005              938.000  CYS  |     900.00000      844200.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0093 702-51015              498.000  CYS  |     250.00000      124500.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0094 702-51090              913.000  LBS  |      12.00000       10956.00|                             | 
  BRONZE PLATES                           |                             |                             | 
0095 702-51110            16896.000  LBS  |       2.60000       43929.60|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0096 702-51863             1716.000  EACH |       7.00000       12012.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0098 703-01540               20.000  EACH |      30.00000         600.00|                             | 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0099 703-03622              154.000  EACH |      40.00000        6160.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  MODIFIED                                |                             |                             | 
0100 703-51030           151950.000  LBS  |       0.55000       83572.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0101 703-51032          1812992.000  LBS  |       0.90000     1631692.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0102 704-51002             5966.000  CYS  |     770.00000     4593820.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0103 706-05734               22.000  EACH |    2000.00000       44000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0104 706-51025             6561.000  LFT  |      35.00000      229635.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0105 708-51813               50.000  SFT  |     100.00000        5000.00|                             | 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0106 709-51821                       LUMP |    5000.00000        5000.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 709-51821                       LUMP |   14000.00000       14000.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0108 709-51821                       LUMP |   10000.00000       10000.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0109 709-51821                       LUMP |   10000.00000       10000.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0110 709-51821                       LUMP |    4000.00000        4000.00|                             | 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0111 709-51821                       LUMP |   35000.00000       35000.00|                             | 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 709-51821                       LUMP |   12000.00000       12000.00|                             | 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0113 709-51821                       LUMP |   12000.00000       12000.00|                             | 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0114 710-51864             3540.000  EACH |      14.00000       49560.00|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0115 711-51038                       LUMP |  100000.00000      100000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0116 711-51038                       LUMP |  100000.00000      100000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0117 711-51038                       LUMP |   80000.00000       80000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 3           |                             |                             | 
0118 711-51038                       LUMP |  150000.00000      150000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 6           |                             |                             | 
0119 711-51038                       LUMP |  600000.00000      600000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 8           |                             |                             | 
0120 711-51075                2.000  EACH |     100.00000         200.00|                             | 
  ANCHOR PLATE, AP 2                      |                             |                             | 
0121 711-51080               19.000  EACH |     100.00000        1900.00|                             | 
  ANCHOR PLATE, AP 3                      |                             |                             | 
0122 711-51085                5.000  EACH |     100.00000         500.00|                             | 
  ANCHOR PLATE, AP 4                      |                             |                             | 
0123 711-96800            19580.000  EACH |       3.00000       58740.00|                             | 
  STUD SHEAR CONNECTOR                    |                             |                             | 
0124 713-51820                       LUMP |    5000.00000        5000.00|                             | 
  TEMPORARY SUPPORT                       |                             |                             | 
0125 713-51820                       LUMP |     400.00000         400.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 1          |                             |                             | 
0126 713-51820                       LUMP |    6000.00000        6000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 2          |                             |                             | 
0127 713-51820                       LUMP |    6000.00000        6000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 3          |                             |                             | 
0128 713-51820                       LUMP |    6000.00000        6000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 6          |                             |                             | 
0129 713-51820                       LUMP |    3000.00000        3000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 7          |                             |                             | 
0130 713-51820                       LUMP |   30000.00000       30000.00|                             | 
  TEMPORARY SUPPORT , STR. NO. 8          |                             |                             | 
0131 715-05048             7472.000  LFT  |       5.00000       37360.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0132 715-05053              454.000  LFT  |      20.00000        9080.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0133 715-05407             1436.000  LFT  |       6.00000        8616.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0134 715-05422             1406.000  LFT  |      80.00000      112480.00|                             | 
  PIPE, SLOTTED DRAIN, 12 IN. , TEMPORARY |                             |                             | 
0135 715-91361              156.000  LFT  |      30.00000        4680.00|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0136 718-04783               24.000  EACH |      90.00000        2160.00|                             | 
  OUTLET                                  |                             |                             | 
0137 718-06528               34.000  EACH |     220.00000        7480.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0138 718-06532             1000.000  LFT  |       0.80000         800.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0139 718-52610              591.000  CYS  |      16.00000        9456.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0140 720-44000               31.000  EACH |     200.00000        6200.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0141 720-44296               12.000  EACH |     110.00000        1320.00|                             | 
  CAP INLET                               |                             |                             | 
0142 720-45360                3.000  EACH |     600.00000        1800.00|                             | 
  PIPE CATCH BASIN, 12 IN., MODIFIED      |                             |                             | 
0143 724-03276               32.000  LFT  |     430.00000       13760.00|                             | 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0144 724-04163              144.000  LFT  |      50.00000        7200.00|                             | 
  STRUCTURAL EXPANSION JOINT SEAL, REPLAC |                             |                             | 
0145 724-51925              135.000  LFT  |     150.00000       20250.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0146 726-58789                4.000  EACH |     500.00000        2000.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                             |                             | 
0147 726-92406               62.000  EACH |     500.00000       31000.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0148 726-99095                4.000  EACH |     500.00000        2000.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                             |                             | 
0149 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 1            |                             |                             | 
0150 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0151 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 4            |                             |                             | 
0153 728-98377                       LUMP |    4000.00000        4000.00|                             | 
  MASONRY COATING , STR. NO. 5            |                             |                             | 
0154 728-98377                       LUMP |    4000.00000        4000.00|                             | 
  MASONRY COATING , STR. NO. 6            |                             |                             | 
0155 728-98377                       LUMP |   10000.00000       10000.00|                             | 
  MASONRY COATING , STR. NO. 7            |                             |                             | 
0156 728-98377                       LUMP |    6000.00000        6000.00|                             | 
  MASONRY COATING , STR. NO. 8            |                             |                             | 
0157 801-03290                6.000  EACH |     200.00000        1200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0158 801-04308                9.000  EACH |     225.00000        2025.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0159 801-06201              391.000  SYS  |     110.00000       43010.00|                             | 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0160 801-06202              990.000  LFT  |      12.00000       11880.00|                             | 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0161 801-06203            24710.000  LFT  |       0.10000        2471.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0162 801-06207           123070.000  LFT  |       0.85000      104609.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0163 801-06625               61.000  EACH |     115.00000        7015.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0164 801-06639             1710.000  LFT  |      95.00000      162450.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0165 801-06640               67.000  EACH |     110.00000        7370.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0166 801-06646            12320.000  LFT  |      27.00000      332640.00|                             | 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0167 801-06710              660.000  DAY  |      12.00000        7920.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0168 801-06775                       LUMP |  200000.00000      200000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0169 801-06808             6700.000  HRS  |      35.00000      234500.00|                             | 
  TRUCK, TOW                              |                             |                             | 
0170 801-07118              204.000  LFT  |      35.00000        7140.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0172 801-53072                       LUMP |    8000.00000        8000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0173 802-02475                1.000  EACH |     210.00000         210.00|                             | 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0174 802-04893                2.000  EACH |     110.00000         220.00|                             | 
  REFERENCE POST                          |                             |                             | 
0175 802-05701               34.000  LFT  |       8.00000         272.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0176 802-05702              173.000  LFT  |       8.00000        1384.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0177 802-07151                4.000  EACH |     234.00000         936.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0178 802-07153                2.000  EACH |     234.00000         468.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0179 802-07154                2.000  EACH |     234.00000         468.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XII                         |                             |                             | 
0180 802-07159                1.000  EACH |    2400.00000        2400.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0181 802-76015              468.000  SFT  |      13.00000        6084.00|                             | 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0182 802-76035              150.000  SFT  |      13.00000        1950.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0183 802-76095             2969.580  LBS  |       1.80000        5345.24|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0184 802-76140                1.000  EACH |   17000.00000       17000.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0185 802-76175               13.000  LFT  |     165.00000        2145.00|                             | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0186 805-06592             4685.000  LFT  |      10.00000       46850.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 591 -37 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0187 805-78370                2.000  EACH |     220.00000         440.00|                             | 
  PEDESTRIAN PUSH BUTTON , TEMPORARY      |                             |                             | 
0188 805-86839             5000.000  LFT  |       1.20000        6000.00|                             | 
  WIRE, THW, NO. 4 COPPER IN CONDUIT, 1C  |                             |                             | 
0189 805-86889             3960.000  LFT  |       0.15000         594.00|                             | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0190 805-86930               51.000  EACH |      13.00000         663.00|                             | 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0191 805-86935               68.000  EACH |      15.00000        1020.00|                             | 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0192 805-98336              100.000  LFT  |       7.00000         700.00|                             | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0193 807-02191               14.000  EACH |     500.00000        7000.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0194 807-02193               36.000  EACH |     800.00000       28800.00|                             | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0195 807-02603               36.000  EACH |     650.00000       23400.00|                             | 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0196 807-07580             7880.000  LFT  |       5.50000       43340.00|                             | 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0197 807-82016                1.000  EACH |     600.00000         600.00|                             | 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                             |                             | 
  2 LUMINAIRES                            |                             |                             | 
0198 807-82056                5.000  EACH |    8000.00000       40000.00|                             | 
  UNDERPASS CIRCUIT INSTALLATION, 6       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0199 807-86750               30.000  EACH |     500.00000       15000.00|                             | 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0200 807-86790                2.000  EACH |     450.00000         900.00|                             | 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             | 
  GLARE SHIELD, 250 WATT                  |                             |                             | 
0201 807-86910               37.000  EACH |      30.00000        1110.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0202 807-86915               38.000  EACH |      32.00000        1216.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 807-86920               54.000  EACH |      15.00000         810.00|                             | 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0204 807-86925               32.000  EACH |      19.00000         608.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0205 807-86955                4.000  EACH |     139.00000         556.00|                             | 
  CABLE DUCT MARKER                       |                             |                             | 
0206 807-95078               36.000  EACH |     250.00000        9000.00|                             | 
  TRANSFORMER BASE                        |                             |                             | 
0207 808-03631             4577.000  LFT  |       0.30000        1373.10|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0208 808-03632             4769.000  LFT  |       0.30000        1430.70|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0209 808-05534              867.000  LFT  |       1.25000        1083.75|                             | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0210 808-06702             3819.000  LFT  |       0.30000        1145.70|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0211 808-06703             5573.000  LFT  |       0.25000        1393.25|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0212 808-06705             6238.000  LFT  |       0.60000        3742.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0213 808-06706              794.000  LFT  |       3.00000        2382.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0214 808-06716            60790.000  LFT  |       0.22000       13373.80|                             | 
  LINE, REMOVE                            |                             |                             | 
0215 808-07591              108.000  LFT  |      10.00000        1080.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 24 IN.       |                             |                             | 
0216 808-74811             2366.000  LFT  |       0.40000         946.40|                             | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0217 808-75100              188.000  LFT  |       1.00000         188.00|                             | 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 6 IN.                             |                             |                             | 
0218 808-75245             7786.000  LFT  |       0.25000        1946.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0219 808-75996              269.000  EACH |      15.00000        4035.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,066,573                                                     ROUTE : I-65 
     CALL ORDER   : 591                     CONTRACT ID : B -27854-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 47-0640264          |(       )                    |(      ) 
                                          |KIEWIT WESTERN CO            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0220 808-75998              269.000  EACH |      25.00000        6725.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0221 706-03278                1.000  EACH |    2000.00000        2000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  MODIFIED TBT                            |                             |                             | 
0222 801-09133                5.000  EACH |    5800.00000       29000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0223 210-08382            14679.000  LFT  |      50.00000      733950.00|                             | 
  QUICKCHANGE MOVEABLE BARRIER AND        |                             |                             | 
  TRANSFER/TRANSPORT MACHINE              |                             |                             | 
0224 801-06198              180.000  DAY  |       1.00000         180.00|                             | 
  PATROLLER                               |                             |                             | 
0225 601-07023                3.000  EACH |    3500.00000       10500.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
     SECTION TOTALS                       |           $    16,693,979.79|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    16,693,979.79|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 601 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $     4,793,139.57  100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     5,522,739.74  115.2218% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,560,912.79  116.0182% 
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $     5,956,310.55  124.2674% 
   5   36-2231526     WALSH CONSTR COMPANY                                                       $     6,158,000.00  128.4753% 
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     6,835,110.78  142.6020% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-1035114          |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   46000.00000       46000.00|   70560.00000       70560.00|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               26.000  MOS  |    1800.00000       46800.00|    1800.00000       46800.00|    2000.00000       52000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  148000.00000      148000.00|  275000.00000      275000.00|  275000.00000      275000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   50000.00000       50000.00|  100000.00000      100000.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             3250.000  SYS  |       8.00000       26000.00|      10.00000       32500.00|       8.00000       26000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1360.000  LFT  |       0.80000        1088.00|       1.75000        2380.00|       1.75000        2380.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02272               51.000  LFT  |      11.00000         561.00|      16.00000         816.00|      10.00000         510.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02273               41.000  SYS  |       8.00000         328.00|      40.00000        1640.00|      14.00000         574.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02277              390.000  LFT  |       4.70000        1833.00|       5.00000        1950.00|       4.00000        1560.00 
  GUTTER, LIP, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-51328                       LUMP |  237000.00000      237000.00|  436000.00000      436000.00|  689697.32000      689697.32 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-91385                7.000  EACH |       7.25000          50.75|     350.00000        2450.00|     250.00000        1750.00 
  INLET, REMOVE                           |                             |                             | 
0014 202-99187               20.000  LFT  |       6.00000         120.00|       6.00000         120.00|       5.00000         100.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000              680.000  CYS  |      12.50000        8500.00|      16.00000       10880.00|      45.00000       30600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070               12.000  CYS  |      20.00000         240.00|      38.00000         456.00|      75.00000         900.00 
  BORROW                                  |                             |                             | 
0017 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             3330.000  LFT  |       1.42000        4728.60|       1.42000        4728.60|       1.45000        4828.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08263             4630.000  SYS  |      10.65000       49309.50|       9.00000       41670.00|      15.00000       69450.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0020 211-06467              112.000  CYS  |      38.00000        4256.00|      27.00000        3024.00|      50.00000        5600.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454               82.000  CYS  |      24.00000        1968.00|      19.50000        1599.00|      45.00000        3690.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448              365.000  TON  |      20.00000        7300.00|      13.00000        4745.00|      21.00000        7665.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-06464             1170.000  CYS  |      30.75000       35977.50|      33.00000       38610.00|      45.00000       52650.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0024 302-07455               76.000  CYS  |      42.45000        3226.20|      40.00000        3040.00|      60.00000        4560.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 304-07490               41.000  TON  |      95.00000        3895.00|     110.00000        4510.00|     111.00000        4551.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0026 304-07493             1096.500  TON  |      42.00000       46053.00|      47.00000       51535.50|      48.00000       52632.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0027 306-08034             3400.000  SYS  |       2.00000        6800.00|       2.00000        6800.00|       3.00000       10200.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 306-08041              305.000  SYS  |       5.00000        1525.00|       5.00000        1525.00|       8.00000        2440.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0029 406-05520                2.200  TON  |     400.00000         880.00|     400.00000         880.00|     210.00000         462.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 502-06329             4055.000  SYS  |      52.30000      212076.50|      45.00000      182475.00|      35.00000      141925.00 
  PCCP, 12 IN.                            |                             |                             | 
0031 503-03489              325.000  EACH |      14.35000        4663.75|       7.50000        2437.50|      12.00000        3900.00 
  RETROFITTED TIE BARS                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 503-05240             2200.000  LFT  |       7.70000       16940.00|       9.50000       20900.00|      11.00000       24200.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0033 503-05310              152.000  LFT  |      98.00000       14896.00|     104.00000       15808.00|     115.00000       17480.00 
  TERMINAL JOINT                          |                             |                             | 
0034 601-01522                1.000  EACH |    2335.00000        2335.00|    2600.00000        2600.00|    2600.00000        2600.00 
  GUARDRAIL TRANSITION TYPE TGB MODIFIED, |                             |                             | 
  DOUBLE-FACED                            |                             |                             | 
0035 601-02103              400.000  LFT  |      18.50000        7400.00|      22.00000        8800.00|      22.00000        8800.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0036 601-02800                4.000  EACH |    1035.00000        4140.00|    1400.00000        5600.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0037 601-05999                1.000  EACH |      48.00000          48.00|      50.00000          50.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                             |                             | 
0039 601-07023                3.000  EACH |    9625.00000       28875.00|    9625.00000       28875.00|    4400.00000       13200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0040 601-94689                2.000  EACH |    2250.00000        4500.00|    2600.00000        5200.00|    2600.00000        5200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99105              100.000  LFT  |      15.00000        1500.00|      20.00000        2000.00|      20.00000        2000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0042 601-99108              675.000  LFT  |      20.50000       13837.50|      24.00000       16200.00|      24.00000       16200.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0043 601-99132                1.000  EACH |      55.00000          55.00|     100.00000         100.00|     100.00000         100.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0044 601-99132                1.000  EACH |      55.00000          55.00|     200.00000         200.00|     200.00000         200.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING MODIFIED, DOUBLE-FACED          |                             |                             | 
0045 602-06639             1205.000  LFT  |      11.50000       13857.50|      16.72000       20147.60|      18.00000       21690.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0046 602-06646              745.000  LFT  |      10.50000        7822.50|      17.72000       13201.40|      19.00000       14155.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0047 602-06729               50.000  EACH |       3.35000         167.50|       7.00000         350.00|       4.00000         200.00 
  BARRIER DELINEATOR                      |                             |                             | 
0048 603-06040               20.000  LFT  |      11.54000         230.80|      30.00000         600.00|      10.00000         200.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0049 605-02493              270.000  SYS  |      35.75000        9652.50|      45.00000       12150.00|      34.00000        9180.00 
  CURB ISLAND, CONCRETE 6 INCH            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 605-05523                4.000  LFT  |     200.00000         800.00|     200.00000         800.00|     150.00000         600.00 
  CURB, HMA                               |                             |                             | 
0051 605-06095              550.000  LFT  |      13.95000        7672.50|      10.00000        5500.00|      15.00000        8250.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0052 607-90826                1.000  EACH |     850.00000         850.00|    1500.00000        1500.00|     500.00000         500.00 
  GUTTER TURNOUT, CONCRETE PATCHING       |                             |                             | 
0053 609-06259              571.000  SYS  |      49.35000       28178.85|      60.00000       34260.00|      55.00000       31405.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0054 610-07487              996.400  TON  |      45.00000       44838.00|      50.00000       49820.00|      47.00000       46830.80 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0055 616-02320              772.000  SYS  |       2.50000        1930.00|       2.00000        1544.00|       3.00000        2316.00 
  GEOTEXTILES                             |                             |                             | 
0056 616-06451              186.000  TON  |      25.85000        4808.10|      35.00000        6510.00|      60.00000       11160.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0057 619-04414               12.000  EACH |     250.00000        3000.00|     250.00000        3000.00|     300.00000        3600.00 
  DRAIN EXTENSION                         |                             |                             | 
0058 701-93790                       LUMP |  107000.00000      107000.00|  124800.00000      124800.00|  120000.00000      120000.00 
  CLEAN AND EPOXY COAT EXISTING PILES     |                             |                             | 
0059 702-51005              671.000  CYS  |     535.00000      358985.00|     575.00000      385825.00|     550.00000      369050.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51110             3864.000  LBS  |       2.50000        9660.00|       2.50000        9660.00|       3.50000       13524.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0061 702-51863               67.000  EACH |       7.50000         502.50|      11.00000         737.00|       9.00000         603.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0062 703-51032           774548.000  LBS  |       0.79000      611892.92|       0.80000      619638.40|       0.87000      673856.76 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0063 703-97936              213.000  EACH |      31.20000        6645.60|      28.00000        5964.00|      32.00000        6816.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0064 704-51002             2039.000  CYS  |     410.00000      835990.00|     505.00000     1029695.00|     500.00000     1019500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0065 706-08352             1795.700  LFT  |      70.00000      125699.00|      70.00000      125699.00|      75.00000      134677.50 
  RAILING, CF-1                           |                             |                             | 
0066 706-51020              234.000  CYS  |     425.00000       99450.00|     340.00000       79560.00|     400.00000       93600.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0067 707-05983            12474.000  LFT  |      79.50000      991683.00|      80.00000      997920.00|      65.00000      810810.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0068 708-51814             2315.000  SFT  |       1.00000        2315.00|       0.30000         694.50|       3.00000        6945.00 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
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                                          |(   1  ) 35-1106884          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 709-51821                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-05048              938.000  LFT  |       5.85000        5487.30|       6.00000        5628.00|       9.00000        8442.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0071 715-05053               72.000  LFT  |      24.75000        1782.00|      15.00000        1080.00|      24.00000        1728.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0072 715-05149              138.000  LFT  |      24.50000        3381.00|      25.00000        3450.00|      23.00000        3174.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0073 715-05407              300.000  LFT  |       4.00000        1200.00|       7.00000        2100.00|       3.00000         900.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0074 715-46000                3.000  EACH |     209.50000         628.50|     325.00000         975.00|     350.00000        1050.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0075 718-06529                3.000  EACH |     600.00000        1800.00|     750.00000        2250.00|     300.00000         900.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0076 718-52610              130.000  CYS  |      26.40000        3432.00|      35.00000        4550.00|      46.00000        5980.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0077 718-99153              835.000  SYS  |       2.80000        2338.00|       4.00000        3340.00|       4.00000        3340.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0078 720-44000                1.000  EACH |     353.00000         353.00|     750.00000         750.00|     250.00000         250.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0079 720-45025                2.000  EACH |    1552.00000        3104.00|    2100.00000        4200.00|    1800.00000        3600.00 
  INLET, D6                               |                             |                             | 
0080 720-45042                2.000  EACH |    1652.00000        3304.00|    2600.00000        5200.00|    2000.00000        4000.00 
  INLET, HA5                              |                             |                             | 
0081 722-51842             8115.000  SYS  |      29.25000      237363.75|      38.00000      308370.00|      30.00000      243450.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0082 724-03276              601.100  LFT  |      50.00000       30055.00|      50.00000       30055.00|      40.00000       24044.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0083 801-01851                       LUMP |   28900.00000       28900.00|   28600.00000       28600.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0084 801-03290               17.000  EACH |     267.00000        4539.00|     267.00000        4539.00|     267.00000        4539.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-06207            22755.000  LFT  |       0.78000       17748.90|       0.78000       17748.90|       0.78000       17748.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0086 801-06216               33.000  LFT  |       7.30000         240.90|       7.29000         240.57|       7.29000         240.57 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0087 801-06218              103.000  LFT  |       5.50000         566.50|       5.49000         565.47|       5.49000         565.47 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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0088 801-06625               33.000  EACH |     210.00000        6930.00|     210.00000        6930.00|     210.00000        6930.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0089 801-06640               31.000  EACH |     173.00000        5363.00|     173.00000        5363.00|     173.00000        5363.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0090 801-06645               12.000  EACH |      49.00000         588.00|      49.00000         588.00|      49.00000         588.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0091 801-06710             1800.000  DAY  |      10.00000       18000.00|       6.00000       10800.00|      10.00000       18000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0092 801-06775                       LUMP |   15572.00000       15572.00|   15572.00000       15572.00|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0093 801-07119               96.000  LFT  |      32.50000        3120.00|      32.50000        3120.00|      32.50000        3120.00 
  BARRICADE, III-B                        |                             |                             | 
0094 801-09133                2.000  EACH |   12504.00000       25008.00|   12504.00000       25008.00|   12504.00000       25008.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0095 801-94295                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|     225.00000        1350.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0096 801-97643             1730.000  LFT  |       4.28000        7404.40|       4.28000        7404.40|       4.28000        7404.40 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0097 802-05702               10.500  LFT  |      10.00000         105.00|      10.00000         105.00|      24.15000         253.58 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 804-06771                6.000  EACH |      22.00000         132.00|      22.00000         132.00|      49.68000         298.08 
  DELINEATOR POST, FLEXIBLE , YELLOW      |                             |                             | 
0099 808-03002             1160.000  LFT  |       0.40000         464.00|       0.40000         464.00|       0.40000         464.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0100 808-03631             3660.000  LFT  |       0.40000        1464.00|       0.40000        1464.00|       0.40000        1464.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0101 808-03632             3780.000  LFT  |       0.40000        1512.00|       0.40000        1512.00|       0.40000        1512.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0102 808-06716             5175.000  LFT  |       0.45000        2328.75|       0.45000        2328.75|       0.45000        2328.75 
  LINE, REMOVE                            |                             |                             | 
0103 808-75996               34.000  EACH |      20.00000         680.00|      25.00000         850.00|      12.24000         416.16 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0104 808-75998               55.000  EACH |      68.00000        3740.00|      53.53000        2944.15|      45.00000        2475.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0105 808-95933              300.000  LFT  |       6.00000        1800.00|       6.00000        1800.00|       6.00000        1800.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0106 601-06242                1.000  EACH |   11400.00000       11400.00|   11400.00000       11400.00|   11900.00000       11900.00 
  IMPACT ATTENUATOR, R2, W1, TL-2         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |ELLAS CONSTRUCTION COMPANY,  |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0107 619-05926                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00|    8500.00000        8500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0108 202-03135               88.000  SFT  |      45.00000        3960.00|      15.00000        1320.00|      45.00000        3960.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     4,793,139.57|           $     5,522,739.74|           $     5,560,912.79 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,793,139.57|           $     5,522,739.74|           $     5,560,912.79 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1582109          |(   5   ) 36-2231526         |(   6  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |WALSH CONSTR COMPANY         |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   70000.00000       70000.00|   95000.00000       95000.00|    6533.00000        6533.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               26.000  MOS  |    2200.00000       57200.00|    1275.00000       33150.00|    1533.00000       39858.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  290000.00000      290000.00|  300000.00000      300000.00|  341235.27000      341235.27 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20000.00000       20000.00|  120000.00000      120000.00|   15197.80000       15197.80 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             3250.000  SYS  |      11.00000       35750.00|       8.00000       26000.00|       9.64000       31330.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             1360.000  LFT  |       0.80000        1088.00|       5.00000        6800.00|       1.75000        2380.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02272               51.000  LFT  |       2.00000         102.00|       5.00000         255.00|      10.03000         511.53 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02273               41.000  SYS  |      12.00000         492.00|      20.00000         820.00|      45.13000        1850.33 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02277              390.000  LFT  |       2.46000         959.40|       5.00000        1950.00|       6.26000        2441.40 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0012 202-51328                       LUMP |  560000.00000      560000.00|  450000.00000      450000.00|  947706.98000      947706.98 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-91385                7.000  EACH |      80.00000         560.00|     125.00000         875.00|     194.60000        1362.20 
  INLET, REMOVE                           |                             |                             | 
0014 202-99187               20.000  LFT  |       1.63000          32.60|      20.00000         400.00|       6.00000         120.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000              680.000  CYS  |       9.00000        6120.00|      25.00000       17000.00|      21.72000       14769.60 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070               12.000  CYS  |      20.00000         240.00|      50.00000         600.00|      18.48000         221.76 
  BORROW                                  |                             |                             | 
0017 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             3330.000  LFT  |       1.42000        4728.60|       4.00000       13320.00|       1.42000        4728.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08263             4630.000  SYS  |       8.00000       37040.00|      10.00000       46300.00|      11.28000       52226.40 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1582109          |(   5   ) 36-2231526         |(   6  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |WALSH CONSTR COMPANY         |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-06467              112.000  CYS  |      24.00000        2688.00|      30.00000        3360.00|      23.35000        2615.20 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454               82.000  CYS  |      11.00000         902.00|      30.00000        2460.00|      23.05000        1890.10 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448              365.000  TON  |      18.00000        6570.00|      30.00000       10950.00|      13.94000        5088.10 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-06464             1170.000  CYS  |      32.00000       37440.00|      30.00000       35100.00|      21.61000       25283.70 
  SUBBASE FOR PCCP                        |                             |                             | 
0024 302-07455               76.000  CYS  |      30.00000        2280.00|      80.00000        6080.00|      22.92000        1741.92 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 304-07490               41.000  TON  |      95.00000        3895.00|     125.00000        5125.00|      95.00000        3895.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0026 304-07493             1096.500  TON  |      51.92000       56930.28|      70.00000       76755.00|      51.02000       55943.43 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0027 306-08034             3400.000  SYS  |       1.00000        3400.00|       3.00000       10200.00|       2.00000        6800.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 306-08041              305.000  SYS  |       4.00000        1220.00|       6.00000        1830.00|       5.00000        1525.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0029 406-05520                2.200  TON  |     400.00000         880.00|     400.00000         880.00|     400.00000         880.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 502-06329             4055.000  SYS  |      45.00000      182475.00|      44.00000      178420.00|      55.60000      225458.00 
  PCCP, 12 IN.                            |                             |                             | 
0031 503-03489              325.000  EACH |      15.00000        4875.00|      12.00000        3900.00|      13.20000        4290.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0032 503-05240             2200.000  LFT  |       7.00000       15400.00|       9.00000       19800.00|       6.22000       13684.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0033 503-05310              152.000  LFT  |     140.00000       21280.00|     100.00000       15200.00|     149.24000       22684.48 
  TERMINAL JOINT                          |                             |                             | 
0034 601-01522                1.000  EACH |    2335.00000        2335.00|    2600.00000        2600.00|    2600.00000        2600.00 
  GUARDRAIL TRANSITION TYPE TGB MODIFIED, |                             |                             | 
  DOUBLE-FACED                            |                             |                             | 
0035 601-02103              400.000  LFT  |      18.50000        7400.00|      22.00000        8800.00|      22.00000        8800.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0036 601-02800                4.000  EACH |    1035.00000        4140.00|    1400.00000        5600.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0037 601-05999                1.000  EACH |      48.00000          48.00|      50.00000          50.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                             |                             | 
0039 601-07023                3.000  EACH |    9625.00000       28875.00|    4400.00000       13200.00|    4400.00000       13200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1582109          |(   5   ) 36-2231526         |(   6  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |WALSH CONSTR COMPANY         |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-94689                2.000  EACH |    2250.00000        4500.00|    2600.00000        5200.00|    2600.00000        5200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99105              100.000  LFT  |      15.00000        1500.00|      20.00000        2000.00|      20.00000        2000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0042 601-99108              675.000  LFT  |      20.50000       13837.50|      24.00000       16200.00|      24.00000       16200.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0043 601-99132                1.000  EACH |      55.00000          55.00|     100.00000         100.00|     100.00000         100.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0044 601-99132                1.000  EACH |      55.00000          55.00|     200.00000         200.00|     200.00000         200.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING MODIFIED, DOUBLE-FACED          |                             |                             | 
0045 602-06639             1205.000  LFT  |      18.00000       21690.00|      12.00000       14460.00|      20.15000       24280.75 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0046 602-06646              745.000  LFT  |      12.00000        8940.00|      16.00000       11920.00|      10.78000        8031.10 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0047 602-06729               50.000  EACH |       3.00000         150.00|       7.00000         350.00|       3.35000         167.50 
  BARRIER DELINEATOR                      |                             |                             | 
0048 603-06040               20.000  LFT  |      30.00000         600.00|      30.00000         600.00|      30.00000         600.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0049 605-02493              270.000  SYS  |      35.00000        9450.00|      50.00000       13500.00|      47.28000       12765.60 
  CURB ISLAND, CONCRETE 6 INCH            |                             |                             | 
0050 605-05523                4.000  LFT  |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  CURB, HMA                               |                             |                             | 
0051 605-06095              550.000  LFT  |      15.00000        8250.00|       9.00000        4950.00|      21.54000       11847.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0052 607-90826                1.000  EACH |     750.00000         750.00|    2500.00000        2500.00|    1140.12000        1140.12 
  GUTTER TURNOUT, CONCRETE PATCHING       |                             |                             | 
0053 609-06259              571.000  SYS  |      48.00000       27408.00|      60.00000       34260.00|      70.54000       40278.34 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0054 610-07487              996.400  TON  |      45.00000       44838.00|      45.00000       44838.00|      45.00000       44838.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0055 616-02320              772.000  SYS  |       2.00000        1544.00|       4.00000        3088.00|       2.33000        1798.76 
  GEOTEXTILES                             |                             |                             | 
0056 616-06451              186.000  TON  |      40.00000        7440.00|      25.00000        4650.00|      35.42000        6588.12 
  RIPRAP, UNIFORM                         |                             |                             | 
0057 619-04414               12.000  EACH |     250.00000        3000.00|     650.00000        7800.00|     666.22000        7994.64 
  DRAIN EXTENSION                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
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          SET-ASIDE : 
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                                          |KANKAKEE VALLEY CONSTRUCTION |WALSH CONSTR COMPANY         |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 701-93790                       LUMP |  125000.00000      125000.00|  140000.00000      140000.00|   92500.00000       92500.00 
  CLEAN AND EPOXY COAT EXISTING PILES     |                             |                             | 
0059 702-51005              671.000  CYS  |     440.00000      295240.00|     650.00000      436150.00|     790.25000      530257.75 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51110             3864.000  LBS  |       2.00000        7728.00|       2.00000        7728.00|       3.88000       14992.32 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0061 702-51863               67.000  EACH |       7.00000         469.00|      18.00000        1206.00|       9.71000         650.57 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0062 703-51032           774548.000  LBS  |       0.99000      766802.52|       0.76000      588656.48|       0.81000      627383.88 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0063 703-97936              213.000  EACH |      35.00000        7455.00|      40.00000        8520.00|      48.54000       10339.02 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0064 704-51002             2039.000  CYS  |     540.00000     1101060.00|     600.00000     1223400.00|     714.93000     1457742.27 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0065 706-08352             1795.700  LFT  |      71.69000      128733.73|      86.00000      154430.20|      84.00000      150838.80 
  RAILING, CF-1                           |                             |                             | 
0066 706-51020              234.000  CYS  |     525.00000      122850.00|     550.00000      128700.00|     869.19000      203390.46 
  CONCRETE, C, RAILING                    |                             |                             | 
0067 707-05983            12474.000  LFT  |      93.40000     1165071.60|      85.00000     1060290.00|      83.36000     1039832.64 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0068 708-51814             2315.000  SFT  |       0.78000        1805.70|       1.00000        2315.00|       0.73000        1689.95 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0069 709-51821                       LUMP |   15000.00000       15000.00|   14000.00000       14000.00|   13861.00000       13861.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-05048              938.000  LFT  |       3.00000        2814.00|       3.00000        2814.00|      12.70000       11912.60 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0071 715-05053               72.000  LFT  |       7.00000         504.00|      18.00000        1296.00|      13.40000         964.80 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0072 715-05149              138.000  LFT  |      28.00000        3864.00|      25.00000        3450.00|      52.12000        7192.56 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0073 715-05407              300.000  LFT  |      10.00000        3000.00|       3.00000         900.00|      19.83000        5949.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0074 715-46000                3.000  EACH |     280.00000         840.00|     225.00000         675.00|     609.81000        1829.43 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0075 718-06529                3.000  EACH |     370.00000        1110.00|     650.00000        1950.00|     481.24000        1443.72 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0076 718-52610              130.000  CYS  |      35.00000        4550.00|      20.00000        2600.00|      24.96000        3244.80 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 718-99153              835.000  SYS  |       1.50000        1252.50|       2.00000        1670.00|       3.02000        2521.70 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0078 720-44000                1.000  EACH |     225.00000         225.00|     900.00000         900.00|     560.91000         560.91 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0079 720-45025                2.000  EACH |    1300.00000        2600.00|    2000.00000        4000.00|    1379.70000        2759.40 
  INLET, D6                               |                             |                             | 
0080 720-45042                2.000  EACH |    1500.00000        3000.00|    2000.00000        4000.00|    1818.70000        3637.40 
  INLET, HA5                              |                             |                             | 
0081 722-51842             8115.000  SYS  |      44.00000      357060.00|      43.00000      348945.00|      43.99000      356978.85 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0082 724-03276              601.100  LFT  |      70.00000       42077.00|      35.00000       21038.50|     106.40000       63957.04 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0083 801-01851                       LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   26742.64000       26742.64 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0084 801-03290               17.000  EACH |     267.00000        4539.00|     267.00000        4539.00|     267.00000        4539.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-06207            22755.000  LFT  |       0.78000       17748.90|       0.78000       17748.90|       0.78000       17748.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0086 801-06216               33.000  LFT  |       7.29000         240.57|       7.29000         240.57|       7.29000         240.57 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0087 801-06218              103.000  LFT  |       5.49000         565.47|       5.49000         565.47|       5.49000         565.47 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0088 801-06625               33.000  EACH |     210.00000        6930.00|      90.00000        2970.00|     210.00000        6930.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0089 801-06640               31.000  EACH |     173.00000        5363.00|     200.00000        6200.00|     173.00000        5363.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0090 801-06645               12.000  EACH |      49.00000         588.00|      49.00000         588.00|      49.00000         588.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0091 801-06710             1800.000  DAY  |      10.00000       18000.00|      20.00000       36000.00|      10.00000       18000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0092 801-06775                       LUMP |   18031.59000       18031.59|  134142.15000      134142.15|   26790.39000       26790.39 
  MAINTAINING TRAFFIC                     |                             |                             | 
0093 801-07119               96.000  LFT  |      32.50000        3120.00|      32.50000        3120.00|      32.50000        3120.00 
  BARRICADE, III-B                        |                             |                             | 
0094 801-09133                2.000  EACH |   12504.00000       25008.00|   12504.00000       25008.00|   12504.00000       25008.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,156,701.07                                                   ROUTE : SR 149 
     CALL ORDER   : 601                     CONTRACT ID : B -27891-A                   COUNTIES : PORTER 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1582109          |(   5   ) 36-2231526         |(   6  ) 35-1339168 
                                          |KANKAKEE VALLEY CONSTRUCTION |WALSH CONSTR COMPANY         |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 801-94295                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|     225.00000        1350.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0096 801-97643             1730.000  LFT  |       4.28000        7404.40|       4.28000        7404.40|       4.28000        7404.40 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0097 802-05702               10.500  LFT  |      14.00000         147.00|      14.00000         147.00|      14.00000         147.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 804-06771                6.000  EACH |      45.00000         270.00|      45.00000         270.00|      45.00000         270.00 
  DELINEATOR POST, FLEXIBLE , YELLOW      |                             |                             | 
0099 808-03002             1160.000  LFT  |       0.40000         464.00|       0.50000         580.00|       0.40000         464.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0100 808-03631             3660.000  LFT  |       0.40000        1464.00|       0.47000        1720.20|       0.40000        1464.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0101 808-03632             3780.000  LFT  |       0.40000        1512.00|       0.47000        1776.60|       0.40000        1512.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0102 808-06716             5175.000  LFT  |       0.45000        2328.75|       0.23000        1190.25|       0.45000        2328.75 
  LINE, REMOVE                            |                             |                             | 
0103 808-75996               34.000  EACH |       8.18000         278.12|      14.92000         507.28|      15.59000         530.06 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0104 808-75998               55.000  EACH |      50.18000        2759.90|      40.00000        2200.00|      68.00000        3740.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0105 808-95933              300.000  LFT  |       6.00000        1800.00|       4.00000        1200.00|       6.00000        1800.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0106 601-06242                1.000  EACH |   12450.42000       12450.42|   12900.00000       12900.00|   11900.00000       11900.00 
  IMPACT ATTENUATOR, R2, W1, TL-2         |                             |                             | 
0107 619-05926                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00|    8500.00000        8500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0108 202-03135               88.000  SFT  |      35.00000        3080.00|      25.00000        2200.00|      25.00000        2200.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     5,956,310.55|           $     6,158,000.00|           $     6,835,110.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,956,310.55|           $     6,158,000.00|           $     6,835,110.78 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       577,388.54  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       597,761.15  103.5284% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       664,853.72  115.1484% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       714,955.85  123.8258% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       744,300.00  128.9080% 
   6   35-1523985     WIRTZ & YATES, INC.                                                        $       875,818.80  151.6862% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1364963          |(   3  ) 35-1609544 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    4972.00000        4972.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1800.00000       21600.00|    1000.00000       12000.00|    1900.00000       22800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   28000.00000       28000.00|   29750.00000       29750.00|   33200.00000       33200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-90788                       LUMP |    6000.00000        6000.00|    2500.00000        2500.00|    6000.00000        6000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-02240              108.000  SYS  |      28.00000        3024.00|      15.00000        1620.00|      12.00000        1296.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              200.000  LFT  |       3.75000         750.00|       2.40000         480.00|       2.00000         400.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   75500.00000       75500.00|   90000.00000       90000.00|  149018.00000      149018.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 211-07454              191.000  CYS  |      45.00000        8595.00|      37.50000        7162.50|      34.58000        6604.78 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 302-06464               28.000  CYS  |      65.00000        1820.00|      37.50000        1050.00|      50.00000        1400.00 
  SUBBASE FOR PCCP                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1364963         |(   3  ) 35-1609544 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 303-01180              216.000  TON  |      22.00000        4752.00|      20.00000        4320.00|      22.15000        4784.40 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 306-08043              667.000  SYS  |       8.00000        5336.00|       6.00000        4002.00|       5.25000        3501.75 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07432               71.000  TON  |      70.00000        4970.00|      85.00000        6035.00|      79.00000        5609.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 405-05518              267.000  SYS  |       0.50000         133.50|       0.10000          26.70|       0.57000         152.19 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0016 406-05521              427.000  SYS  |       0.20000          85.40|       0.60000         256.20|       0.23000          98.21 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 502-06327              108.000  SYS  |      65.00000        7020.00|      50.00000        5400.00|      67.00000        7236.00 
  PCCP, 10 IN.                            |                             |                             | 
0018 503-05310               48.000  LFT  |     150.00000        7200.00|     110.00000        5280.00|     130.00000        6240.00 
  TERMINAL JOINT                          |                             |                             | 
0019 601-01522                4.000  EACH |    1625.00000        6500.00|    1450.00000        5800.00|    1840.00000        7360.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0020 601-94689                4.000  EACH |    2075.00000        8300.00|    2200.00000        8800.00|    2345.00000        9380.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105              100.000  LFT  |      13.85000        1385.00|      15.60000        1560.00|      15.65000        1565.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0022 602-06729               38.000  EACH |       7.00000         266.00|       8.00000         304.00|      10.00000         380.00 
  BARRIER DELINEATOR                      |                             |                             | 
0023 615-06530                1.000  EACH |     535.00000         535.00|     550.00000         550.00|     600.00000         600.00 
  POST, BENCHMARK                         |                             |                             | 
0024 616-02320              946.000  SYS  |       3.50000        3311.00|       3.00000        2838.00|       1.80000        1702.80 
  GEOTEXTILES                             |                             |                             | 
0025 616-05689              508.000  TON  |      35.00000       17780.00|      27.50000       13970.00|      30.06000       15270.48 
  RIPRAP, CLASS 2                         |                             |                             | 
0026 616-06405              220.000  TON  |      25.00000        5500.00|      22.50000        4950.00|      26.27000        5779.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 621-01004                1.000  EACH |     325.00000         325.00|     250.00000         250.00|     367.00000         367.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06560              445.000  SYS  |       1.71000         760.95|       1.00000         445.00|       1.93000         858.85 
  MULCHED SEEDING, U                      |                             |                             | 
0029 621-06574              140.000  SYS  |      13.71000        1919.40|      10.00000        1400.00|      15.49000        2168.60 
  SODDING                                 |                             |                             | 
0030 703-51032            67071.000  LBS  |       0.95000       63717.45|       0.85000       57010.35|       0.78000       52315.38 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 621 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1364963         |(   3  ) 35-1609544 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 704-51002              422.000  CYS  |     295.00000      124490.00|     345.00000      145590.00|     363.10000      153228.20 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-06349              692.000  LFT  |      70.00000       48440.00|      87.50000       60550.00|      82.21000       56889.32 
  RAILING, TX                             |                             |                             | 
0033 708-51813             2750.000  SFT  |      34.00000       93500.00|      35.50000       97625.00|      30.00000       82500.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0034 709-51821                       LUMP |    7270.00000        7270.00|    7900.00000        7900.00|    8700.00000        8700.00 
  SURFACE SEAL                            |                             |                             | 
0035 728-98377                       LUMP |    5250.00000        5250.00|    5000.00000        5000.00|    5400.00000        5400.00 
  MASONRY COATING                         |                             |                             | 
0036 801-04308                4.000  EACH |     270.00000        1080.00|     300.00000        1200.00|     305.00000        1220.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0037 801-06625               31.000  EACH |      45.00000        1395.00|      50.00000        1550.00|      51.00000        1581.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0038 801-06640                4.000  EACH |     270.00000        1080.00|     350.00000        1400.00|     305.00000        1220.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07118               96.000  LFT  |       9.00000         864.00|      10.00000         960.00|      10.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0041 801-07119               96.000  LFT  |       9.00000         864.00|      10.00000         960.00|      10.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0042 808-06713             1092.000  LFT  |       0.26000         283.92|       0.35000         382.20|       0.29000         316.68 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714             1092.000  LFT  |       0.26000         283.92|       0.35000         382.20|       0.29000         316.68 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       577,388.54|           $       597,761.15|           $       664,853.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       577,388.54|           $       597,761.15|           $       664,853.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 35-1523985 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    3942.78000        3942.78|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1500.00000       18000.00|    2515.21000       30182.52|    2200.00000       26400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|   37144.00000       37144.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-90788                       LUMP |    4500.00000        4500.00|    2955.15000        2955.15|   10000.00000       10000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-02240              108.000  SYS  |      18.00000        1944.00|      17.89000        1932.12|      30.00000        3240.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              200.000  LFT  |       5.00000        1000.00|       2.02000         404.00|       6.50000        1300.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |  180000.00000      180000.00|  123915.98000      123915.98|  240000.00000      240000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 211-07454              191.000  CYS  |      50.00000        9550.00|      34.46000        6581.86|      30.00000        5730.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 302-06464               28.000  CYS  |      70.00000        1960.00|      62.00000        1736.00|      30.00000         840.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0012 303-01180              216.000  TON  |      30.00000        6480.00|      20.28000        4380.48|      24.00000        5184.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 306-08043              667.000  SYS  |       6.00000        4002.00|       6.77000        4515.59|       6.25000        4168.75 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07432               71.000  TON  |      70.00000        4970.00|      90.63000        6434.73|     116.00000        8236.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 405-05518              267.000  SYS  |       0.50000         133.50|       0.47000         125.49|       0.70000         186.90 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0016 406-05521              427.000  SYS  |       0.20000          85.40|       0.04000          17.08|       0.30000         128.10 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 502-06327              108.000  SYS  |      70.00000        7560.00|      63.52000        6860.16|      60.00000        6480.00 
  PCCP, 10 IN.                            |                             |                             | 
0018 503-05310               48.000  LFT  |     140.00000        6720.00|     110.05000        5282.40|      60.00000        2880.00 
  TERMINAL JOINT                          |                             |                             | 
0019 601-01522                4.000  EACH |    1625.00000        6500.00|    1364.81000        5459.24|    1868.00000        7472.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 35-1523985 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 601-94689                4.000  EACH |    2075.00000        8300.00|    2021.94000        8087.76|    2324.00000        9296.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105              100.000  LFT  |      14.00000        1400.00|      14.76000        1476.00|      16.00000        1600.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0022 602-06729               38.000  EACH |       7.00000         266.00|       7.08000         269.04|      15.00000         570.00 
  BARRIER DELINEATOR                      |                             |                             | 
0023 615-06530                1.000  EACH |     535.00000         535.00|     769.03000         769.03|     635.00000         635.00 
  POST, BENCHMARK                         |                             |                             | 
0024 616-02320              946.000  SYS  |       3.00000        2838.00|       3.43000        3244.78|       4.00000        3784.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-05689              508.000  TON  |      30.00000       15240.00|      34.14000       17343.12|      47.00000       23876.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0026 616-06405              220.000  TON  |      30.00000        6600.00|      25.74000        5662.80|      25.00000        5500.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 621-01004                1.000  EACH |     325.00000         325.00|     328.57000         328.57|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06560              445.000  SYS  |       1.75000         778.75|       1.73000         769.85|       2.00000         890.00 
  MULCHED SEEDING, U                      |                             |                             | 
0029 621-06574              140.000  SYS  |      14.00000        1960.00|      13.86000        1940.40|      20.00000        2800.00 
  SODDING                                 |                             |                             | 
0030 703-51032            67071.000  LBS  |       1.00000       67071.00|       0.79000       52986.09|       1.15000       77131.65 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 704-51002              422.000  CYS  |     315.00000      132930.00|     497.47000      209932.34|     400.00000      168800.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-06349              692.000  LFT  |      90.00000       62280.00|      85.93000       59463.56|     115.00000       79580.00 
  RAILING, TX                             |                             |                             | 
0033 708-51813             2750.000  SFT  |      35.00000       96250.00|      42.46000      116765.00|      38.00000      104500.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0034 709-51821                       LUMP |    7800.00000        7800.00|    9707.45000        9707.45|    8100.00000        8100.00 
  SURFACE SEAL                            |                             |                             | 
0035 728-98377                       LUMP |    4800.00000        4800.00|    4842.73000        4842.73|    6000.00000        6000.00 
  MASONRY COATING                         |                             |                             | 
0036 801-04308                4.000  EACH |     275.00000        1100.00|     272.96000        1091.84|     500.00000        2000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0037 801-06625               31.000  EACH |      50.00000        1550.00|      45.49000        1410.19|      90.00000        2790.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0038 801-06640                4.000  EACH |     275.00000        1100.00|     272.96000        1091.84|     230.00000         920.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,998.05                                                   ROUTE : W 86TH ST 
     CALL ORDER   : 621                     CONTRACT ID : B -28023-A                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1917625         |(   6  ) 35-1523985 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06775                       LUMP |    3350.00000        3350.00|    2867.39000        2867.39|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07118               96.000  LFT  |      10.00000         960.00|       9.09000         872.64|      13.00000        1248.00 
  BARRICADE, III-A                        |                             |                             | 
0041 801-07119               96.000  LFT  |      10.00000         960.00|       9.09000         872.64|      15.00000        1440.00 
  BARRICADE, III-B                        |                             |                             | 
0042 808-06713             1092.000  LFT  |       0.30000         327.60|       0.29000         316.68|       0.60000         655.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714             1092.000  LFT  |       0.30000         327.60|       0.29000         316.68|       0.60000         655.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       714,955.85|           $       744,300.00|           $       875,818.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       714,955.85|           $       744,300.00|           $       875,818.80 
==================================================================================================================================== 
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                                                                                                                   PAGE : 641 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 11/04/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $     5,555,287.54  100.0000% 
   2   35-1374866     PRIMCO, INC.                                                               $     5,684,303.80  102.3224% 
   3   35-1057237     R L MCCOY INC                                                              $     5,965,273.04  107.3801% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     7,620,710.65  137.1794% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2  ) 35-1374866          |(   3  ) 35-1057237 
                                          |KANKAKEE VALLEY CONSTRUCTION |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE AND WIDEN 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   22173.30000       22173.30|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                8.000  MOS  |    2076.57000       16612.56|    1886.73000       15093.84|    2000.00000       16000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-07577                8.000  MOS  |     324.47000        2595.76|     250.00000        2000.00|     240.00000        1920.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  250000.00000      250000.00|  280165.19000      280165.19|  300000.00000      300000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    5529.34000        5529.34|   22244.00000       22244.00|   24000.00000       24000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240            20629.000  SYS  |       0.10000        2062.90|       6.35000      130994.15|       6.85000      141308.65 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             3628.000  LFT  |       2.60000        9432.80|       2.60000        9432.80|       2.60000        9432.80 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-02271                1.000  EACH |     127.43000         127.43|    1284.00000        1284.00|     204.00000         204.00 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-02859                1.000  EACH |     254.90000         254.90|    3313.00000        3313.00|     330.00000         330.00 
  GRATED BOX END SECTION, REMOVE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |KANKAKEE VALLEY CONSTRUCTION |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-51328                       LUMP |   40000.00000       40000.00|   42025.00000       42025.00|   42500.00000       42500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0013 202-51328                       LUMP |   40000.00000       40000.00|   48125.00000       48125.00|   48600.00000       48600.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0014 202-51328                       LUMP |   40000.00000       40000.00|   41895.00000       41895.00|   38750.00000       38750.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0015 202-51328                       LUMP |   40000.00000       40000.00|   43895.00000       43895.00|   38750.00000       38750.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0016 202-91385                1.000  EACH |      84.45000          84.45|     155.50000         155.50|     450.00000         450.00 
  INLET, REMOVE                           |                             |                             | 
0017 202-93741                6.000  EACH |     414.89000        2489.34|     160.00000         960.00|     160.00000         960.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0018 202-96133               75.000  LFT  |       4.14000         310.50|       7.45000         558.75|      16.25000        1218.75 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            18154.000  CYS  |       2.50000       45385.00|       8.50000      154309.00|       8.40000      152493.60 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070             8864.000  CYS  |       5.00000       44320.00|       7.50000       66480.00|      13.15000      116561.60 
  BORROW                                  |                             |                             | 
0021 205-03371              250.000  CYS  |       0.27000          67.50|      10.00000        2500.00|      12.00000        3000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               93.600  TON  |      51.03000        4776.41|      41.72000        3904.99|      27.00000        2527.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              432.000  LFT  |       8.10000        3499.20|       6.58000        2842.56|       8.10000        3499.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06933                1.000  EACH |     100.00000         100.00|     124.50000         124.50|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             2061.000  LFT  |       1.45000        2988.45|       2.05000        4225.05|       2.00000        4122.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 206-51230             1325.000  CYS  |      13.54000       17940.50|      17.00000       22525.00|      28.00000       37100.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0027 206-93520            16240.000  SFT  |       1.00000       16240.00|       8.00000      129920.00|       8.00000      129920.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0029 210-05873                       LUMP |   15000.00000       15000.00|   16400.00000       16400.00|   20000.00000       20000.00 
  TESTING , MATERIAL AND SAMPLING         |                             |                             | 
0030 210-08097               80.000  EACH |     250.00000       20000.00|      71.10000        5688.00|      30.00000        2400.00 
  RESET GRAVEL BARRELS                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |KANKAKEE VALLEY CONSTRUCTION |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 211-07454              736.000  CYS  |      18.77000       13814.72|      22.00000       16192.00|      15.00000       11040.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0032 301-07448             4663.700  TON  |      30.00000      139911.00|      26.75000      124753.98|      16.90000       78816.53 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 302-06464             1518.000  CYS  |      45.13000       68507.34|      36.50000       55407.00|      39.30000       59657.40 
  SUBBASE FOR PCCP                        |                             |                             | 
0034 304-07789               31.110  TON  |      93.55000        2910.34|      90.00000        2799.90|      54.00000        1679.94 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0035 306-08034             6440.000  SYS  |       2.53000       16293.20|       1.61000       10368.40|       3.00000       19320.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0036 306-08041               76.000  SYS  |      10.41000         791.16|       1.61000         122.36|      10.00000         760.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0037 402-07432              398.300  TON  |      50.00000       19915.00|      50.00000       19915.00|      47.30000       18839.59 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07434             1765.800  TON  |      51.00000       90055.80|      51.00000       90055.80|      43.00000       75929.40 
  HMA SURFACE, TYPE C                     |                             |                             | 
0039 402-07439             4237.500  TON  |      29.00000      122887.50|      29.00000      122887.50|      29.00000      122887.50 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0040 402-07440             1194.500  TON  |      40.00000       47780.00|      40.00000       47780.00|      30.60000       36551.70 
  HMA BASE. TYPE A                        |                             |                             | 
0041 402-07442             9003.500  TON  |      31.00000      279108.50|      31.00000      279108.50|      30.00000      270105.00 
  HMA BASE, TYPE C                        |                             |                             | 
0042 402-07784             1107.100  TON  |      48.00000       53140.80|      48.00000       53140.80|      58.00000       64211.80 
  HMA SURFACE, TYPE D                     |                             |                             | 
0043 402-07785             1271.400  TON  |      33.00000       41956.20|      33.00000       41956.20|      38.00000       48313.20 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0044 402-07786             3051.200  TON  |      33.00000      100689.60|      33.00000      100689.60|      30.60000       93366.72 
  HMA BASE, TYPE D                        |                             |                             | 
0045 405-05517               52.100  TON  |       0.01000           0.52|       0.01000           0.52|       0.01000           0.52 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0046 406-05520               38.600  TON  |       1.00000          38.60|       1.00000          38.60|     150.00000        5790.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0047 502-06331             6051.000  SYS  |      45.25000      273807.75|      39.00000      235989.00|      39.00000      235989.00 
  PCCP, 14 IN.                            |                             |                             | 
0048 503-03489              364.000  EACH |      28.76000       10468.64|       9.75000        3549.00|       9.00000        3276.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0049 503-05240             2421.000  LFT  |      10.66000       25807.86|       9.00000       21789.00|       7.00000       16947.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0050 503-05310              415.000  LFT  |      80.84000       33548.60|      64.60000       26809.00|     125.00000       51875.00 
  TERMINAL JOINT                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |KANKAKEE VALLEY CONSTRUCTION |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 601-01522               10.000  EACH |    1400.00000       14000.00|    1400.00000       14000.00|    1400.00000       14000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0052 601-01942                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1700.00000        1700.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED, 17 FT. RADIUS         |                             |                             | 
0053 601-05999                3.000  EACH |      40.00000         120.00|      40.00000         120.00|      40.00000         120.00 
  CURVED TERMINAL END                     |                             |                             | 
0054 601-06777                4.000  EACH |    5700.00000       22800.00|    5700.00000       22800.00|    5700.00000       22800.00 
  GRAVEL BARREL ARRAY                     |                             |                             | 
0055 601-07024                3.000  EACH |    4200.00000       12600.00|    4200.00000       12600.00|    4200.00000       12600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0056 601-94689                5.000  EACH |    2300.00000       11500.00|    2300.00000       11500.00|    2300.00000       11500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0057 601-94690                1.000  EACH |    3400.00000        3400.00|    3400.00000        3400.00|    3400.00000        3400.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0058 601-99105             3719.500  LFT  |      13.00000       48353.50|      13.00000       48353.50|      13.00000       48353.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0059 601-99108              269.000  LFT  |      18.00000        4842.00|      18.00000        4842.00|      18.00000        4842.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0060 601-99123                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0061 602-06639              300.000  LFT  |      29.97000        8991.00|      16.75000        5025.00|      22.00000        6600.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0062 602-06646            13795.000  LFT  |      18.97000      261691.15|      15.50000      213822.50|      14.00000      193130.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0063 602-06729              100.000  EACH |       5.89000         589.00|       5.75000         575.00|       7.00000         700.00 
  BARRIER DELINEATOR                      |                             |                             | 
0064 603-06040              500.000  LFT  |       7.00000        3500.00|       7.00000        3500.00|       7.00000        3500.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0065 605-06095              246.000  LFT  |      20.01000        4922.46|      11.50000        2829.00|      12.00000        2952.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0066 605-94811                4.000  EACH |     559.52000        2238.08|     260.00000        1040.00|     400.00000        1600.00 
  CURB TURNOUT                            |                             |                             | 
0067 606-07484            30234.000  LFT  |       0.26000        7860.84|       0.10000        3023.40|       0.01000         302.34 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 606-07485             2101.000  LFT  |       1.07000        2248.07|       0.70000        1470.70|       1.00000        2101.00 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0069 609-06262             1294.000  SYS  |      61.07000       79024.58|      65.00000       84110.00|      69.00000       89286.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |KANKAKEE VALLEY CONSTRUCTION |PRIMCO, INC.                 |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 611-03393                4.000  EACH |   12121.33000       48485.32|   30500.00000      122000.00|    9750.00000       39000.00 
  TEMPORARY CROSSOVER, B MODIFIED         |                             |                             | 
0071 616-02320              446.500  SYS  |       2.21000         986.77|       2.00000         893.00|       2.25000        1004.63 
  GEOTEXTILES                             |                             |                             | 
0072 616-06451              238.000  TON  |      36.10000        8591.80|      25.00000        5950.00|      27.00000        6426.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0073 616-51367             1809.000  SYS  |      45.34000       82020.06|      45.00000       81405.00|      48.00000       86832.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0074 619-51859                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0075 619-51859                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0076 619-51859                       LUMP |    9000.00000        9000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0077 619-51859                       LUMP |    9000.00000        9000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0078 621-01004                2.000  EACH |     800.00000        1600.00|     200.00000         400.00|     800.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-06545                1.350  TON  |     618.00000         834.30|     500.00000         675.00|     618.00000         834.30 
  FERTILIZER                              |                             |                             | 
0080 621-06548               15.700  LBS  |      25.00000         392.50|      45.00000         706.50|      25.00000         392.50 
  SEED MIXTURE, CV                        |                             |                             | 
0081 621-06553              520.000  LBS  |       3.25000        1690.00|       3.00000        1560.00|       3.25000        1690.00 
  SEED MIXTURE, R                         |                             |                             | 
0082 621-06565                6.300  TON  |     618.00000        3893.40|     460.00000        2898.00|     618.00000        3893.40 
  MULCHING MATERIAL                       |                             |                             | 
0083 701-01849             5970.000  LFT  |      45.00000      268650.00|      37.50000      223875.00|      36.00000      214920.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0085 702-51005              846.000  CYS  |     368.92000      312106.32|     425.00000      359550.00|     800.00000      676800.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0086 702-51015              242.000  CYS  |     231.53000       56030.26|     275.00000       66550.00|     350.00000       84700.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0087 702-51863             1250.000  EACH |       6.64000        8300.00|       9.00000       11250.00|       9.00000       11250.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0088 703-51030           133634.000  LBS  |       1.00000      133634.00|       0.61000       81516.74|       0.65000       86862.10 
  REINFORCING STEEL                       |                             |                             | 
0089 703-51032           362171.000  LBS  |       1.00000      362171.00|       0.69000      249897.99|       0.70000      253519.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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0090 704-51006              950.000  CYS  |     411.59000      391010.50|     425.00000      403750.00|     350.00000      332500.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             | 
0091 706-05734               16.000  EACH |    1326.80000       21228.80|    1150.00000       18400.00|    1200.00000       19200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0092 706-51020              112.000  CYS  |     500.00000       56000.00|     525.00000       58800.00|     650.00000       72800.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0093 709-51821                       LUMP |    2700.00000        2700.00|    6559.81000        6559.81|    2700.00000        2700.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0094 709-51821                       LUMP |    3600.00000        3600.00|    9472.69000        9472.69|    2700.00000        2700.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0095 709-51821                       LUMP |    2400.00000        2400.00|    7259.94000        7259.94|    4700.00000        4700.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0096 709-51821                       LUMP |    2400.00000        2400.00|    7259.94000        7259.94|    4700.00000        4700.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0097 710-51870              240.000  SFT  |      90.00000       21600.00|      60.00000       14400.00|      45.00000       10800.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0098 711-51038                       LUMP |  130000.00000      130000.00|  123000.00000      123000.00|  123500.00000      123500.00 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0099 711-51038                       LUMP |  190000.00000      190000.00|  180000.00000      180000.00|  178000.00000      178000.00 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0100 711-51038                       LUMP |  130000.00000      130000.00|  116974.19000      116974.19|  121000.00000      121000.00 
  STRUCTURAL STEEL , STR. NO. 3           |                             |                             | 
0101 711-51038                       LUMP |  130000.00000      130000.00|  116974.19000      116974.19|  121000.00000      121000.00 
  STRUCTURAL STEEL , STR. NO. 4           |                             |                             | 
0102 715-04844                1.000  EACH |     918.90000         918.90|    2020.00000        2020.00|     660.00000         660.00 
  GRATED BOX END SECTION, RESET           |                             |                             | 
0103 715-05048             5023.000  LFT  |       3.42000       17178.66|       3.75000       18836.25|       2.75000       13813.25 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0104 715-05053              769.000  LFT  |       6.78000        5213.82|      12.85000        9881.65|       6.90000        5306.10 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0105 715-05149              259.000  LFT  |      22.71000        5881.89|      25.50000        6604.50|      29.70000        7692.30 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0106 715-05217              179.000  LFT  |      26.64000        4768.56|      29.50000        5280.50|      32.15000        5754.85 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0107 715-05407              132.000  LFT  |       7.34000         968.88|      12.00000        1584.00|      15.00000        1980.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0108 715-46000                4.000  EACH |     264.41000        1057.64|     270.00000        1080.00|     310.00000        1240.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0109 715-97686                7.000  EACH |    5551.01000       38857.07|    5350.00000       37450.00|    5745.00000       40215.00 
  GRATED BOX END SECTION, II, 10:1, 15 IN |                             |                             | 
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0110 718-06529               15.000  EACH |     369.61000        5544.15|     475.00000        7125.00|     830.00000       12450.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0111 718-06532             5023.000  LFT  |       0.90000        4520.70|       1.00000        5023.00|       0.90000        4520.70 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0112 718-52610              451.000  CYS  |      50.00000       22550.00|      31.00000       13981.00|      29.15000       13146.65 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0113 718-99153              849.000  SYS  |       5.00000        4245.00|       1.60000        1358.40|       1.80000        1528.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0114 720-45045                3.000  EACH |    1812.61000        5437.83|    1585.00000        4755.00|    2100.00000        6300.00 
  INLET, J10                              |                             |                             | 
0115 720-45055                5.000  EACH |    1812.61000        9063.05|    1585.00000        7925.00|    2100.00000       10500.00 
  INLET, M10                              |                             |                             | 
0116 724-51925              476.000  LFT  |      98.90000       47076.40|     100.00000       47600.00|      90.00000       42840.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0117 728-98377                       LUMP |    4500.00000        4500.00|    4650.00000        4650.00|    4650.00000        4650.00 
  MASONRY COATING , STR. NO. 1            |                             |                             | 
0118 728-98377                       LUMP |    5900.00000        5900.00|    4650.00000        4650.00|    4650.00000        4650.00 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0119 728-98377                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
0120 728-98377                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MASONRY COATING , STR. NO. 4            |                             |                             | 
0121 801-01093                4.000  EACH |     880.00000        3520.00|     260.00000        1040.00|     880.00000        3520.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0122 801-04308                4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0123 801-06198              240.000  DAY  |     200.00000       48000.00|     100.00000       24000.00|     100.00000       24000.00 
  PATROLLER                               |                             |                             | 
0124 801-06207            94887.000  LFT  |       0.89000       84449.43|       0.89000       84449.43|       0.89000       84449.43 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0125 801-06469            17475.000  LFT  |       1.55000       27086.25|       1.55000       27086.25|       1.55000       27086.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0126 801-06640               75.000  EACH |     142.50000       10687.50|     142.50000       10687.50|     142.50000       10687.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0127 801-06645                4.000  EACH |      78.00000         312.00|      78.00000         312.00|      78.00000         312.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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0128 801-06710              480.000  DAY  |       1.00000         480.00|       1.00000         480.00|       1.00000         480.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0129 801-06775                       LUMP |  117345.47000      117345.47|  102240.00000      102240.00|   88150.00000       88150.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0130 801-07118              144.000  LFT  |       5.45000         784.80|       5.45000         784.80|       5.45000         784.80 
  BARRICADE, III-A                        |                             |                             | 
0131 801-07119              216.000  LFT  |       6.65000        1436.40|       6.65000        1436.40|       6.65000        1436.40 
  BARRICADE, III-B                        |                             |                             | 
0132 801-07606             1099.000  LFT  |      19.26000       21166.74|      26.50000       29123.50|      32.80000       36047.20 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0133 801-09133                6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00|    1000.00000        6000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0134 802-07059                6.000  EACH |      45.00000         270.00|      25.00000         150.00|      20.00000         120.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0135 805-06592              302.000  LFT  |      16.00000        4832.00|      20.00000        6040.00|      16.80000        5073.60 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0136 807-02193                1.000  EACH |     750.00000         750.00|     850.00000         850.00|     750.00000         750.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0137 807-02370                1.000  EACH |     500.00000         500.00|    1200.00000        1200.00|    1000.00000        1000.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0138 808-06694             2500.000  LFT  |       0.28000         700.00|       0.28000         700.00|       0.28000         700.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0139 808-06713            29914.000  LFT  |       0.14000        4187.96|       0.14000        4187.96|       0.14000        4187.96 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0140 808-06714            25276.000  LFT  |       0.14000        3538.64|       0.14000        3538.64|       0.14000        3538.64 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0141 808-06716            26191.000  LFT  |       0.34000        8904.94|       0.34000        8904.94|       0.34000        8904.94 
  LINE, REMOVE                            |                             |                             | 
0142 808-75247             4504.000  LFT  |       0.01000          45.04|       0.01000          45.04|       0.01000          45.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0143 808-75278            17488.000  LFT  |       0.02000         349.76|       0.02000         349.76|       0.02000         349.76 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0144 808-75996               22.000  EACH |       8.29000         182.38|      10.00000         220.00|      20.00000         440.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0145 808-75998               22.000  EACH |      50.00000        1100.00|      50.00000        1100.00|      50.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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0146 808-96075             6320.000  LFT  |       0.42000        2654.40|       0.42000        2654.40|       0.42000        2654.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0147 207-08262            22629.000  SYS  |       2.00000       45258.00|       2.00000       45258.00|       4.50000      101830.50 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0148 401-07429             1114.000  TON  |      26.00000       28964.00|      26.00000       28964.00|      40.00000       44560.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE,OGC19.0  |                             |                             | 
  MM                                      |                             |                             | 
0149 726-92406              108.000  EACH |     417.05000       45041.40|     290.00000       31320.00|     300.00000       32400.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
     SECTION TOTALS                       |           $     5,555,287.54|           $     5,684,303.80|           $     5,965,273.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,555,287.54|           $     5,684,303.80|           $     5,965,273.04 
==================================================================================================================================== 
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                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE AND WIDEN 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                8.000  MOS  |     900.00000        7200.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-07577                8.000  MOS  |     250.00000        2000.00|                             | 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  380000.00000      380000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   50000.00000       50000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240            20629.000  SYS  |      10.00000      206290.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             3628.000  LFT  |       3.00000       10884.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-02271                1.000  EACH |     650.00000         650.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-02859                1.000  EACH |    1250.00000        1250.00|                             | 
  GRATED BOX END SECTION, REMOVE          |                             |                             | 
0012 202-51328                       LUMP |  100000.00000      100000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0013 202-51328                       LUMP |  145000.00000      145000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0014 202-51328                       LUMP |  125000.00000      125000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0015 202-51328                       LUMP |  125000.00000      125000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0016 202-91385                1.000  EACH |     650.00000         650.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0017 202-93741                6.000  EACH |     170.00000        1020.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133               75.000  LFT  |      10.00000         750.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            18154.000  CYS  |      14.00000      254156.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070             8864.000  CYS  |      14.00000      124096.00|                             | 
  BORROW                                  |                             |                             | 
0021 205-03371              250.000  CYS  |      18.00000        4500.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               93.600  TON  |      30.00000        2808.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              432.000  LFT  |       4.00000        1728.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06933                1.000  EACH |     225.00000         225.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             2061.000  LFT  |       1.75000        3606.75|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 206-51230             1325.000  CYS  |      19.00000       25175.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0027 206-93520            16240.000  SFT  |      14.00000      227360.00|                             | 
  TEMPORARY SHEET PILING                  |                             |                             | 
0029 210-05873                       LUMP |   15000.00000       15000.00|                             | 
  TESTING , MATERIAL AND SAMPLING         |                             |                             | 
0030 210-08097               80.000  EACH |     250.00000       20000.00|                             | 
  RESET GRAVEL BARRELS                    |                             |                             | 
0031 211-07454              736.000  CYS  |      24.00000       17664.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0032 301-07448             4663.700  TON  |      15.00000       69955.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 302-06464             1518.000  CYS  |      40.00000       60720.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0034 304-07789               31.110  TON  |      80.00000        2488.80|                             | 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0035 306-08034             6440.000  SYS  |       4.00000       25760.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0036 306-08041               76.000  SYS  |       4.00000         304.00|                             | 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0037 402-07432              398.300  TON  |      52.00000       20711.60|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07434             1765.800  TON  |      54.00000       95353.20|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 402-07439             4237.500  TON  |      33.00000      139837.50|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0040 402-07440             1194.500  TON  |      42.00000       50169.00|                             | 
  HMA BASE. TYPE A                        |                             |                             | 
0041 402-07442             9003.500  TON  |      32.00000      288112.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0042 402-07784             1107.100  TON  |      50.00000       55355.00|                             | 
  HMA SURFACE, TYPE D                     |                             |                             | 
0043 402-07785             1271.400  TON  |      35.00000       44499.00|                             | 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0044 402-07786             3051.200  TON  |      35.00000      106792.00|                             | 
  HMA BASE, TYPE D                        |                             |                             | 
0045 405-05517               52.100  TON  |       0.01000           0.52|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0046 406-05520               38.600  TON  |       1.00000          38.60|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0047 502-06331             6051.000  SYS  |      50.00000      302550.00|                             | 
  PCCP, 14 IN.                            |                             |                             | 
0048 503-03489              364.000  EACH |      14.00000        5096.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0049 503-05240             2421.000  LFT  |      12.00000       29052.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0050 503-05310              415.000  LFT  |     100.00000       41500.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0051 601-01522               10.000  EACH |    1450.00000       14500.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0052 601-01942                1.000  EACH |    1750.00000        1750.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED, 17 FT. RADIUS         |                             |                             | 
0053 601-05999                3.000  EACH |      40.00000         120.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0054 601-06777                4.000  EACH |    5800.00000       23200.00|                             | 
  GRAVEL BARREL ARRAY                     |                             |                             | 
0055 601-07024                3.000  EACH |    4300.00000       12900.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0056 601-94689                5.000  EACH |    2400.00000       12000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0057 601-94690                1.000  EACH |    3500.00000        3500.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 601-99105             3719.500  LFT  |      14.00000       52073.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0059 601-99108              269.000  LFT  |      19.00000        5111.00|                             | 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0060 601-99123                4.000  EACH |    2200.00000        8800.00|                             | 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0061 602-06639              300.000  LFT  |      25.00000        7500.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0062 602-06646            13795.000  LFT  |      18.00000      248310.00|                             | 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0063 602-06729              100.000  EACH |       8.00000         800.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0064 603-06040              500.000  LFT  |       8.00000        4000.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0065 605-06095              246.000  LFT  |      20.00000        4920.00|                             | 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0066 605-94811                4.000  EACH |    1500.00000        6000.00|                             | 
  CURB TURNOUT                            |                             |                             | 
0067 606-07484            30234.000  LFT  |       0.40000       12093.60|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 606-07485             2101.000  LFT  |       1.50000        3151.50|                             | 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0069 609-06262             1294.000  SYS  |      65.00000       84110.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                             |                             | 
  IN.                                     |                             |                             | 
0070 611-03393                4.000  EACH |   15000.00000       60000.00|                             | 
  TEMPORARY CROSSOVER, B MODIFIED         |                             |                             | 
0071 616-02320              446.500  SYS  |       3.00000        1339.50|                             | 
  GEOTEXTILES                             |                             |                             | 
0072 616-06451              238.000  TON  |       3.50000         833.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0073 616-51367             1809.000  SYS  |      55.00000       99495.00|                             | 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0074 619-51859                       LUMP |   12000.00000       12000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0075 619-51859                       LUMP |   15000.00000       15000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0076 619-51859                       LUMP |   10000.00000       10000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 619-51859                       LUMP |   10000.00000       10000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0078 621-01004                2.000  EACH |     600.00000        1200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-06545                1.350  TON  |     300.00000         405.00|                             | 
  FERTILIZER                              |                             |                             | 
0080 621-06548               15.700  LBS  |      15.00000         235.50|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0081 621-06553              520.000  LBS  |       5.00000        2600.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0082 621-06565                6.300  TON  |     300.00000        1890.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0083 701-01849             5970.000  LFT  |      50.00000      298500.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0085 702-51005              846.000  CYS  |     550.00000      465300.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0086 702-51015              242.000  CYS  |     450.00000      108900.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0087 702-51863             1250.000  EACH |       7.00000        8750.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0088 703-51030           133634.000  LBS  |       0.75000      100225.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0089 703-51032           362171.000  LBS  |       1.50000      543256.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 704-51006              950.000  CYS  |     500.00000      475000.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             | 
0091 706-05734               16.000  EACH |    2250.00000       36000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0092 706-51020              112.000  CYS  |     750.00000       84000.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0093 709-51821                       LUMP |    9000.00000        9000.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0094 709-51821                       LUMP |   12000.00000       12000.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0095 709-51821                       LUMP |    9000.00000        9000.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0096 709-51821                       LUMP |    9000.00000        9000.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 710-51870              240.000  SFT  |      70.00000       16800.00|                             | 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0098 711-51038                       LUMP |  150000.00000      150000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0099 711-51038                       LUMP |  250000.00000      250000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0100 711-51038                       LUMP |  175000.00000      175000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 3           |                             |                             | 
0101 711-51038                       LUMP |  175000.00000      175000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 4           |                             |                             | 
0102 715-04844                1.000  EACH |    1500.00000        1500.00|                             | 
  GRATED BOX END SECTION, RESET           |                             |                             | 
0103 715-05048             5023.000  LFT  |       5.00000       25115.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0104 715-05053              769.000  LFT  |       6.00000        4614.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0105 715-05149              259.000  LFT  |      40.00000       10360.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0106 715-05217              179.000  LFT  |      35.00000        6265.00|                             | 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0107 715-05407              132.000  LFT  |       7.00000         924.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0108 715-46000                4.000  EACH |     500.00000        2000.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0109 715-97686                7.000  EACH |    4750.00000       33250.00|                             | 
  GRATED BOX END SECTION, II, 10:1, 15 IN |                             |                             | 
0110 718-06529               15.000  EACH |     750.00000       11250.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0111 718-06532             5023.000  LFT  |       1.00000        5023.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0112 718-52610              451.000  CYS  |      35.00000       15785.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0113 718-99153              849.000  SYS  |       2.00000        1698.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0114 720-45045                3.000  EACH |    2750.00000        8250.00|                             | 
  INLET, J10                              |                             |                             | 
0115 720-45055                5.000  EACH |    2750.00000       13750.00|                             | 
  INLET, M10                              |                             |                             | 
0116 724-51925              476.000  LFT  |     100.00000       47600.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0117 728-98377                       LUMP |    4500.00000        4500.00|                             | 
  MASONRY COATING , STR. NO. 1            |                             |                             | 
0118 728-98377                       LUMP |    6000.00000        6000.00|                             | 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0119 728-98377                       LUMP |    2900.00000        2900.00|                             | 
  MASONRY COATING , STR. NO. 3            |                             |                             | 
0120 728-98377                       LUMP |    2900.00000        2900.00|                             | 
  MASONRY COATING , STR. NO. 4            |                             |                             | 
0121 801-01093                4.000  EACH |     900.00000        3600.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0122 801-04308                4.000  EACH |     180.00000         720.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0123 801-06198              240.000  DAY  |     600.00000      144000.00|                             | 
  PATROLLER                               |                             |                             | 
0124 801-06207            94887.000  LFT  |       0.89000       84449.43|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0125 801-06469            17475.000  LFT  |       1.60000       27960.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0126 801-06640               75.000  EACH |     145.00000       10875.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0127 801-06645                4.000  EACH |      80.00000         320.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0128 801-06710              480.000  DAY  |       2.00000         960.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0129 801-06775                       LUMP |   37000.00000       37000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0130 801-07118              144.000  LFT  |       5.50000         792.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0131 801-07119              216.000  LFT  |       7.00000        1512.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0132 801-07606             1099.000  LFT  |      25.00000       27475.00|                             | 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0133 801-09133                6.000  EACH |    1000.00000        6000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0134 802-07059                6.000  EACH |      20.00000         120.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,543,389.18                                                   ROUTE : I-90 
     CALL ORDER   : 641                     CONTRACT ID : BT-27995-A                   COUNTIES : STEUBEN 
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          SET-ASIDE : 
 
==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0135 805-06592              302.000  LFT  |      17.00000        5134.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0136 807-02193                1.000  EACH |     800.00000         800.00|                             | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0137 807-02370                1.000  EACH |    1100.00000        1100.00|                             | 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0138 808-06694             2500.000  LFT  |       0.30000         750.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0139 808-06713            29914.000  LFT  |       0.15000        4487.10|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0140 808-06714            25276.000  LFT  |       0.15000        3791.40|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0141 808-06716            26191.000  LFT  |       0.35000        9166.85|                             | 
  LINE, REMOVE                            |                             |                             | 
0142 808-75247             4504.000  LFT  |       0.01000          45.04|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0143 808-75278            17488.000  LFT  |       0.02000         349.76|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0144 808-75996               22.000  EACH |      15.00000         330.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0145 808-75998               22.000  EACH |      52.00000        1144.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0146 808-96075             6320.000  LFT  |       0.45000        2844.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0147 207-08262            22629.000  SYS  |       4.50000      101830.50|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0148 401-07429             1114.000  TON  |      28.00000       31192.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE,OGC19.0  |                             |                             | 
  MM                                      |                             |                             | 
0149 726-92406              108.000  EACH |     300.00000       32400.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
     SECTION TOTALS                       |           $     7,620,710.65|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,620,710.65|           $             0.00|           $ 
==================================================================================================================================== 
 


